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FORM OF OFFER AND ACCEPTANCE

OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:
CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT GAOSHUPE PRIMARY
SCHOOL
The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

Rand (in words):

Rand in figures: R

VAT IS TO BE INCLUDED EVEN IF THE TENDERER IS A NON VAT VENDOR
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: OR Whose Identity Number(s) is/are:

And: Whose Income Tax Reference NUMDEI 1S | | it it ettt et e i vttt ee e e e ensan eanenrnnennens

AND WHO IS (if applicable):

Trading under the NamMe and SEYIE OF: ... ... e e e e et et et e e et e et e et e et e e e e e e e

AND WHO IS:

Represented herein, and who is duly authorised to do so, by: Note:

) A Resolution / Power of Attorney, signed by all the Directors /
Mr/Mrs/Ms: Members / Partners of the Legal Entity must accompany this
----------------------------------------------------------------------------------------------- Offer, authorising the Representative to make this offer.

SIGNED FOR THE TENDERER:

Name of representative Signature Date

WITNESSED BY:
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Name of witness Signature | Date

This Offer is in respect of: (Please indicate with an “X" in the appropriate block)
1

The official dOCUMENLES .......coiii e (N.B.: Separate Offer and Acceptance forms
The official AtErNALIVE ..............coeeiie e e [1 | are to be completed for the main and for

. . . .. each alternative offer
Own alternative (only if documentation makes provision therefore) .. [ )

SECURITY OFFERED:

(@) the Tenderer accepts that in respect of contracts from R 500 000 and up to R 1 million, a surety of 2% of the contact value

(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract

(b) in respect of contracts above R 500 000, the Tenderer offers to provide security as indicated below:

(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ ] No ]
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) (DPW 10.3) Yes [] No []

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

Yes [ ] No ]

(4) cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the value
certified in the payment certificate (excluding. VAT)
Yes [ ] No []

(5) fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment reduction of 5% of
the value certified in the payment certificate (excluding VAT)
Yes [] No []

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-Term
Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on

the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal

notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO ..o Cellular Phone No.

Fax NO Other contact No.

Postal address:

Main or Principal Place of Business:

E-mail Address :

Registered Place of Business:
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BaNKET .. vt BranCh......ccoooviiiiii e

Registration No of Tenderer at Department of Labour ......... ... e

CIDB Registration Number:
(A L= Yo g T=To I ot o) Ao o =Y o 1) 07= =)

CSD NUMDEI: ... it n SARS PN e,
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer’s offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract, are contained in:

Part 1 Agreement and contract data, (which includes this agreement)
Part 2 Pricing data (refer

Part 3 Scope of work

Part 4 Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within one week after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer's agent (whose details are given in the contract data) to arrange the delivery
of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of
contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of delivery,
or if delivered by courier within two working days after submission by the Employer to the courier services for a door-to-
door delivery to the Tenderer, provided that the Employer notifies the Tenderer of the tracking number within 24 hours
of such submission, or if delivered by telefax, one working day after transmission, or if delivered byemail, one working
day after transmission.

For the Employer:

Name of signatory Signature Date

Name of Organisation: DEPARTMENT OF ROADS AND PUBLIC WORKS

Tebogo Leon Tume Complex
Address of 9 - 11 Stokroos Street
Organisation: Square Hill Park
KIMBERLEY, 8301

WITNESSED BY:

Name of withess Signature Date
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Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorized representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

10
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THE TENDER
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Notice and invitation to tender

THE DEPARTMENT OF ROADS & PUBLIC WORKS INVITES TENDERS FOR:

Proiect Title: CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT
) ’ GAOSHUPE PRIMARY SCHOOL

Bid No: DRPW 020/2021 Closing Time: 11:00

Closing Date: 19/01/2022 Validity Period: 90 Days

Tenderers should have a CIDB contractor

grading of 5GB

RESPONSIVENESS CRITERIA

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the
N evaluation of submission, in a contractor grading designation equal to or higher than a contractor

grading designation determined in accordance with the sum tendered for the specified CLASS and
RANGE of construction works are eligible to submit tenders.

Joint ventures are eligible to submit tender provided that:
1. every member of the joint venture is registered with the CIDB
2. The lead partner has a contractor grading designation one grade lower in the value or higher as
N indicated above; and
3. The combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for this project.
4. A Joint Venture Agreement must be submitted with the tender in the case of a joint venture offer.

N Tender offer must be properly received on the closing date and time specified on the invitation,
fully completed and signed in ink (All as per Standard Conditions of Tender).

N Submission of applicable: Resolution by the Legal Entity or Consortium / joint venture, authorising
a dedicated person(s) to sign documents on behalf of the Firm / Consortium / joint venture.

\ Submission of (NCP 4) DECLARATION OF INTEREST.

N Submission of other compulsory returnable schedules / documents as per
LIST OF RETURNABLE DOCUMENTS.

N Submission of SITE INSPECTION CERTIFICATE as proof for attendance of compulsory site
meeting.

\ Submission of valid ORIGINAL VALID TAX CLEARANCE CERTIFICATE OR TAX PIN

\ Submission of PRICED BILL OF QUANTITIES WITH THE TENDER

\ Submission of (NCP 8) BIDDERS PAST SUPPLY CHAIN MANAGEMENT PRACTICES

\ Submission of (NCP 9) CERTIFICATE OF INDEPENDENT BID DETERMINATION

14
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Tender will be evaluated according to the preferential procurement model in the Preferential Procurement Regulations
2011 (B-BBEE Status Level Contribution — Refer to Form SBD 6.1)

The 80/20 system for requirements with a Rand value of up to R50 000 000; OR
The 90/10 system for requirements with a Rand value above R50 000 000.

Where the financial value inclusive of VAT of one or more responsive tenders received equals or is less than R 50 000 000,
the 80/20 system shall be applicable.

Where the financial value inclusive of VAT of all responsive tenders received has a value in excess of R 50 000 000, the
90/10 system shall be applicable.

Price / Preference / Functionality:

Requirement < R50 000 000 > R50 000 000
Price 80 % 90 %
Preforence 20 % 0% Total must equal 100 %
Functionality 0 % of 80% 0% of 90%
Preference point scoring system will be broken down as follows:
B-BBEE Status Level of Number of Points Number of Points
Contributor (90/10 System) (80/20 System)
1 10 20
2 9 18
3 8 16
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant Contributor 0 0

Tenders claiming preference points MUST sign and submit the Preference Certificate (NCP 6.1) and a
certified copy of their B-BBEE Verification Certificate obtained from a Verification Agency accredited by the
South African Accreditation Systems (SANAS).

NOTE:

collection of tender documents:

Tender document may be collected during working hours at the following address:

Tebogo Leon Tume Complex

PLACE 9 - 11 Stokroos Street
Square Hill Park
KIMBERLEY, 8301
A non-refundable tender deposit of R ................... The document is available at
DEPOSIT www.etenders.gov.za as the department does not print out nor sell the documents is payable

and is required on collection of the tender documents.

INSPECTION | AS PER TENDER ADVERT

15
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Enquiries related to tender documents may be addressed to:

Dept Pr_OJeCt Alison Miller Telephone no: 053 839 2100
Leader:

Cell no: +27 82 260 1939 Fax no: 053 839 2291
E-mail: alycat.miller7 @gmail.com

Deposit / RETURN of tender documents:

Tender document may be posted to:
THE HEAD OF SCM

DEPARTMENT OF ROADS AND PUBLIC WORKS

Tebogo Leon Tume Complex
9-11 Stockroos Street
Square Hill Park

KIMBERLY, 8301

POSTED TO
Attention: Mr. Moeketsi

OR

Tender documents may be posted in the tender box outside the main entrance:

Tebogo Leon Tume Complex
9 - 11 Stokroos Street
Square Hill Park
KIMBERLEY, 8301

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the TENDER
DATA (T 1.2)

16
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T 1.2 - Tender Data
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PROJECT: CONS

BID: DRPW 020/2021

TRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT GAOSHUPE P/S

i Department

T1.2- TENDER DATA

The department of roads & public Works invites tender FOR:

Proiect Title: CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE
) ’ AT GAOSHUPE PRIMARY SCHOOL
Bid No: DRPW 020/2021 Closing Time: 11:00
Closing Date: 19/01/2022 Validity Period: 90 Days
CLAUSE
NUMBER DETAIL

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB
Standard for Uniformity in Construction Procurement as per Government Notice No 751 Published in
Government Gazette No. 278310f 22 July 2005 and as mended for time to time. (see. www.cidb.org.za)

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked ‘F” in the above-mentioned Standard
Conditions of Tender.

F1.1 The employer is the Government of the Republic of South Africa in its Northern Cape Provincial Government,
represented by the Accounting Officer of the Northern Cape Department of Roads & Public Works.
F.1.2 For this contract the single volume approach is adopted.

This procurement document has been formatted and compiled under the headings for a single volume
approach as contained in table 6 of the CIDB’s “Standard Uniformity in Construction Procurement.”

The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents including the Fully Priced Activity Schedule/ Bills of Quantities, signing the “Offer” section in the
Form of Offer and Acceptance” and delivering the single volume procurement document back to the
Department bounded up as it was when it was received.

The single volume procurement document issued by the employer comprises the following:

TENDER

Part 1: Tendering Procedures

T1.1 — Tender notice and invitation to tender (Refer to index)
T1.2 — Tender data (Refer to index)

Part 2: Returnable Documents
T2.1 — List of returnable documents (Refer to index)
T2.2 - Returnable Schedules

CONTRACT

Part 1: Agreement and Contract Data

C1.1 — Form of offer and acceptance (Refer to index)
C1.2 — Contract data (Refer to index)

C1.3 — Form of Guarantee (Refer to index)

Part 2: Pricing Data
C2.1 — Pricing instructions (Refer to index)
C2.2 - Activity schedules / Bills of Quantities

Part 3: Scope of Work
C3 — Scope of work (Refer to index)

Part 4: Site Information
C4 - Site information (Refer to index)

18

Roads and Public Works
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA
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Department
Raads and Public Works

F1.4 The employer’s agent is:
Name Alison Miller
Capacity PROJECT LEADER
Tebogo Leon Tume Complex
Address 9 - 11 Stokroos Street
Square Hill Park
KIMBERLEY, 8301
Tel: 053 839 2100 / +27 82 260 1939
Fax 053 839 2291
E-mail alycat.miller7 @gmail.com
F.1.5.2 Insert the following:
s tender offers, save for all tenders being non responsive, re-issue a tender covering ............
F.21 For eligibility refer to Notice and Invitation to Tender T1.1.
A contract will only be entered into with a tenderer who has in his employment management and supervisory
staff satisfying the requirement of the scope of works for labour intensive competencies for supervisory and
management staff - NOT APPLICABLE.
Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of
Submissions ina GENERAL BUILDING class of construction, in the grading mentioned in the Notice and
Invitation to Tender (T1.1), are eligible to submit tenders.
Tender offers scoring less than a minimum of .... % in respect of the total evaluation points for quality will be
regarded as non-responsive. THE PROVISION IS NOT APPLICABLE TO EVALUATION METHOD 1 & 2.
Description of quality criteria & sub criteria Maximum nu_mber 9f
tender evaluation points
NOT APPLICABLE TO THIS TENDER
CIDP REQUIREMENTS WILL BE ACCEPTED
TOTAL EVALUATION POINTS FOR QUALITY (MS) 0 POINTS
F 27 For particulars regarding A PRE-TENDER SITE INSPECTION MEETING, see Notice and Invitation to Tender
- T1.1
If a tenderer wishes to submit an own alternative offer, the only criteria permitted for such alternative tender
F.2.12 offer is that if demonstrably satisfies the Employer's standards and requirements. A tender may submit

alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the
tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified or
proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate
the efficacy of the alternative and its principal elements, to take view on the degree to which the alternative
complies with the Employer’'s standards and requirements and to evaluate the acceptability of the pricing
proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design
assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be a contractual
obligation of the tenderer, in the event that the alternative is accepted, to accept full responsibility and liability
that the alternative offer complies in all respect with the Employer’s standards and requirements.

The modification Pricing Data must include an amount equal to 5% of the amount tenderer for the alternative
offer to cover the Employer’s cost of confirming the acceptability of the detailed design before it is constructed
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Alternative tender offer permitted: NO

F 212 The EMPLOYERS ADDRESS FOR DELIVERY of tender offers and identification details to be shown on each
tender offer package are as per Notice and Invitation to Tender T1.1

Fl-:z-é35-6 A two-envelope procedure-wilt / will not be followed.

F.2.15 The CLOSING TIME for submission of tender offers is as per Notice and Invitation to Tender T1.1

F.2.16 The tender offer VALIDITY PERIOD is as per Notice and Invitation to Tender T1.1

F.2.18 The tenderer will be required to submit a fully Priced Bill / Lump Sum tender document, with tender closing.
F.2.19 Access shall be provided for inspection, tests and analysis as may be required by the Employer.
F.2.22 Not a requirement.

The location for opening of the tender offers, immediately after closing time thereof shall be at:
F.3.4.1 Tebogo Leon Tume Complex

F.3.4.2. 9 - 11 Stokroos Street

Square Hill Park

KIMBERLEY, 8301

The procedure for the evaluation of responsive tender is

F.3.11.1
e Method 1: Financial offer
e Method 2: Financial offer and preferences
e Method 3: Financial offer and quality
e Method 4: Financial offer, quality and preferences

METHOD 2 - WILL apply for this tender.
Scoring the Financial Offer:
F.3.11

Ps = NEP +Woc (calculated separately for each tender offer)

The score for quality and financial offer is to be combined, before the addition of the score for preference,

as follows:
Wc = W3 (1+ (P -Pm))
Pm
where
W3 = The number of tender evaluation points for quality and financial offer and equals:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a
value in excess of R 50 000 000; or
2) 80 where the financial value inclusive of VAT of one or more responsive tender offers
equals or is less than R 50 000 000.
P = The price of the financial offer of the submission under consideration.

Pm = The price of the financial offer of the submission of the lowest acceptable tender.

Wc= Points allocated for price of tender under consideration.
Scoring for Preferences:

In terms of the Preferential Procurement Regulations 2011 preferences points for B-BBEE level of contribution
are calculated on their B-BBEE Status Level of Contribution in the industry.

Tender evaluation points will be awarded to tenderers who completes the preferencing schedule and who is
found to be eligible for the preference claimed.
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Points for Direct Preference will be calculated according to the B-BBEE Status Level of Contribution of the
tender under consideration as a per the points stated in the Notice and Invitation to Tender T1.1 and claimed
in this form.

Calculate Total tender Evaluation Points:

The point calculated for price will be added to the point scored for preference for each individual tender offer.

F.3.13.1 Tender offers will only be accepted if:

a) The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act 12 of 2004) as a person prohibited from
doing business with the public sector; and

b) The tenderer has not:

1. abused the Employer’s Supply Chain Management System; or
2. Failed to perform on any previous contract and has been given a written notice to this effect.
F.3.18 Provide to the successful tender one copy of the signed contract document.
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T2.1- List of Returnable Documents
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LIST OF RETURNABLE DOCUMENTS

i
i Department

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)
Number of Returnable
Tender document name X
pages issued document
T 2.2-1 | Resolution of Board of Directors (PA-15.1) 1 Page XyYes
Resolution of Board of Directors to enter into consortia
T2.22 | “ive (PA-15.2) 2 Pages Xyes
T2 2-3 Special Resolution of Consortia or JV's (PA-15.3) 3 Pages XYes
T2.2-4 Schedule of proposed sub-contractors (DPW-15: EC) 1 Page Xyes
T2.2-7 Site Inspection Meeting Certificate (DPW-16: EC) 1 Page [INo
T2.2-8 Declaration of Interest (PA-11) 3 Pages Xyes
T2.2-10 | Original valid TAX clearance certificate 1 Page XKyes
T2.2-13 | Bidders Past SCM Practices (NCP 8) 2 Pages XYes
T2.2-14 | Certificate of Independent Bid Determination (NCP 9) 4 Pages Xyes
T2.2-15 | Compulsory Enterprise Questionnaire 2 Pages Xyes
Priced Bills of Quantities Pages DJves
2. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT
Number of Returnable
Tender document name X
pages issued document
T2.2-6 Preference Certificate (SBD6.1) 6 Pages Xyes
T2.2-11 | Record of Addenda to tender documents (DPW-21: EC) 1 Pages Xyes
T2.2-12 | Particulars of Electrical Contractor (refer to index) 1 Page XYes
3. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Number of Returnable
Tender document name X
pages issued document
Form of construction guarantee (DPW 10.1 & DPW 10.3) Pages Xyes
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Resolution of Board of Directors
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Roads and Public Works
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RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
On (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the DEPARTMENT OF ROADS & PUBLIC WORKS in respect of the
following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender
Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: : (Position in the Enterprise)

and who will sign as follows: :

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or correspondence in
connection with and relating to the Bid / Tender, as well as to sign any Contract, and any and all documentation, resulting
from the award of the Bid / Tender to the Enterprise mentioned above.

NAME Capacity Signature
1
2
3
4
5
6
Note: ENTERPRISE STAMP
1. * Delete which is not applicable
2. NB. This resolution must be signed

by all the Directors / Members /
Partners of the Bidding Enterprise

3. Should the number of Directors /
Members/Partners  exceed the
space available above, additional
names and signatures must be
supplied on a separate page
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Joint Ventures
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Depariment
Roads and Public Works
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO CONSORTIA OR
JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
On (date)
RESOLVED that:

3. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the
Consortium/Joint Venture)

to the DEPARTMENT OF ROADS & PUBLIC WORKS in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender
Document)

4. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1 above,
and any and all other documents and/or correspondence in connection with and relating to the consortium/joint
venture, in respect of the project described under item 1 above.

5. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfiiment of the
obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with the
Department in respect of the project described under item 1 above.

6. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)
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BID: DRPW 020/2021
Postal Address:
(code)
Telephone number: (code)
Fax number: (code)
NAME Capacity Signature
1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
Note:
ENTERPRISE STAMP
1. * Delete which is not applicable
2. NB. This resolution must be signed
by all the Directors / Members /
Partners of the Bidding Enterprise
3. Should the number of Directors /
Members/Partners  exceed the
space available above, additional
names and signatures must be
supplied on a separate page

Joint ventures are eligible to submit tender provided that:

every member of the joint venture is registered with the CIDB

The combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in accordance with

the sum tendered for this project.

A Joint Venture Agreement must be submitted with the tender in the case of a joint venture offer.
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Special Resolution of Consortia or Joint Ventures
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BID: DRPW 020/2021 e

SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorized representatives of the following legal entities who have entered into

a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and registration numbers, if
applicable, of the Enterprises forming a Consortium/Joint Venture)

7.

10.

11.

12.

13.

Held at (place)

On (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the DEPARTMENT OF ROADS &
PUBLIC WORKS in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

B. Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:
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be, and is hereby, authorized to sign the Bid, and any and all other documents and/or correspondence in connection
with and relating to the Bid, as well as to sign any Contract, and any and all documentation, resulting from the award
of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all
business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of the
obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract entered into
with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention. Notwithstanding
such decision to terminate, the Enterprises shall remain jointly and severally liable to the Department for the due
fulfilment of the obligations of the Consortium/Joint Venture as mentioned under item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other Enterprises to the
Consortium/Joint Venture and of the Department, cede any of its rights or assign any of its obligations under the
consortium/joint venture agreement in relation to the Contract with the Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all purposes
arising from the consortium/joint venture agreement and the Contract with the Department in respect of the project
under item A above:

Physical address:

(code)
E-mail address :
Business address:

(code)
Postal Address:

(code)
Telephone number: (code)
Fax number: (code)
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NAME Capacity Signature
1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
Note:
1. * Delete which is not applicable
2. NB. This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the ConsortiumJoint Venture
submitting this Bid
3. Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Bid exceed the space available
above, additional names and signatures must be supplied on a separate page
4. Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture must be
attached to the Special Resolution.

Joint ventures are eligible to submit tender provided that:

e every member of the joint venture is registered with the CIDB

e The combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in accordance with
the sum tendered for this project.

e A Joint Venture Agreement must be submitted with the tender in the case of a joint venture offer.
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SCHEDULE OF PROPOSED SUBCONTRACTORS

We notify you that it is our intention to employ the following Subcontractors for work in this contract.
We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the
National Home Builders Registration Council and/or with the CIDB (Construction Industry Development Board).
Name and address of proposed Nature and extent of work Previous experience with
Subcontractor Subcontractor
1
2
3
4
5
Name of representative Signature Capacity Date
Name of organisation:
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Capacity of Tenderer
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PROJECT: CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT GAOSHUPE P/S
BID: DRPW 020/2021

CAPACITY OF TENDERER

4. WORK CAPACITY: (The Tenderer is requested to furnish the following particulars, attach additional pages if more space is required. Failure to furnish the
particulars may result in the Tender being disregarded.)

Skilled artisans employed Unskilled employees employed
Categories of artisans Number Categories of employees Number

4.1. Provide full particulars of:
Machinery Plant Workshops
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5. PARTICULARS OF COMMITMENTS WHICH THE TENDERER HAS PREVIOUSLY COMPLETED AND PRESENTLY ENGAGED WITH:
5.1. Current projects:

Project

Place (town)

Reference /
Contact

Contact
Tel. No.

Contract
amount

Contract
period

Date of
commence-
ment

person

Scheduled
date of
completion

10

11
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5.2. Previous projects:

& the dr&pw

Department
Roads and Public Works

NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

Project

Place
(town)

Reference /
Contact
person

Contact
Tel. No.

Contract
amount

Date of Scheduled
commence date of
ment completion

Contract
period

Actual date
of
completion

10

Name of Tenderer

Signature

Date

39




- the dr&pw

NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

PROJECT: CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT GAOSHUPE P/S

BID: DRPW 020/2021

Preference Certificate
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NCP 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as a claim
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017. BIDDERS ARE ALSO
REFERRED TO THE IMPLEMENTATION GUIDE; PREFERENTIAL PROCUREMENT
REGULATIONS,2017 VERSION 3; AUGUST 2021.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).
1.2

a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable taxes included)
and therefore the 80/20 preference point system shall be applicable; or

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (delete whichever
is not applicable for this tender).

1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor.

1.4 The maximum points for this bid are allocated as follows:

PRICE 90
B-BBEE STATUS LEVEL OF CONTRIBUTOR 10
Total points for Price and B-BBEE must not

exceed

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the
bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not
claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.
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2. DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code
of good practice on black economic empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of goods or services, through price quotations, advertised
competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic
Empowerment Act;

() *“functionality” means the ability of a tenderer to provide goods or services in accordance with
specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps = 80(1— Pt_—P,m'”J or Ps = 90[1— Pt_—P_mmj
P min P min

Where

Ps = Points scored for price of bid under consideration

Pt = Price of bid under consideration

Pmin = Price of lowest acceptable bid
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6.1

7.1.1
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POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant 0 0

contributor

BID DECLARATION

Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND
4.1

B-BBEE Status Level of Contributor: T . (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.

SUB-CONTRACTING
Will any portion of the contract be sub-contracted?
(Tick applicable box)

[YEs] | no | |

If yes, indicate:

i)  What percentage of the contract will be subcontracted................cccooviiiiiiiin. %
i) The name of the SUD-CONraCtor... ... ..o e
i) The B-BBEE status level of the sub-contractor.............cccccoviiiiiii e
iv) Whether the sub-contractor is an EME or QSE

(Tick applicable box)

[YEs] | no | |

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations,2017:
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vi)

Designated Group: An EME or QSE which is at last 51% owned
by:

EME

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

8. DECLARATION WITH REGARD TO COMPANY/FIRM

~ the ¢

Depariment
Roads and Public Works

NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

8.1 Name Of COMPANY/fiIM: ... e e e e
8.2 VAT registration NUMDEI: ... ... .. e e
8.3 Company registration NUMDE: ... .. .o e e e e e e e e e e ae e n s

8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

0 (Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

[ O B

8.6 COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

[
U
U
U

8.7 Total number of years the company/firm has been in business:............................
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8.8

Depariment

Roads and Public Works
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4
and 6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and | /
we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction of
the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or
any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any
other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors, or only
the shareholders and directors who acted on a fraudulent basis, be restricted by
the National Treasury from obtaining business from any organ of state for a
period not exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

DATE:
ADDRESS ..,
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NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

PROJECT: CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT GAOSHUPE P/S
BID: DRPW 020/2021

Site Inspection Meeting Certificate

46



PROJECT: CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT GAOSHUPE P/S

BID: DRPW 020/2021

- the

Deparim

Roads ai
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

SITE INSPECTION MEETING CERTIFICATE

Project title:

CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE
AT GAOSHUPE PRIMARY SCHOOL

This is to certify that I,

representing

in the company of

visited the site oN: ...,

I have made myself familiar with all local conditions likely to influence the work and the cost thereof. | further certify

that | am satisfied with the description of the work and explanations given at the site inspection meeting and that |

understand perfectly the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer Signature Date
Name of DEPT Representative :
. Signature Date
or Project Leader
Name of Project Manager Signature Date
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Declaration of Interest
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At Department

Roads and Public Works
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

NCP 4 (7/12/11):

DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state!, or persons having a kinship with
persons employed by the state, including a blood relationship, may make an offer or offers in terms
of this invitation to bid (includes an advertised competitive bid, a limited bid, a proposal or written
price quotation). In view of possible allegations of favouritism, should the resulting bid, or part
thereof, be awarded to persons employed by the state, or to persons connected with or related to
them, it is required that the bidder or his/her authorised representative declare his/her position in
relation to the evaluating/adjudicating authority where-

the bidder is employed by the state; and/or

the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who arefis involved in the evaluation and or adjudication of the bid(s), or
where it is known that such a relationship exists between the person or persons for or on
whose behalf the declarant acts and persons who are involved with the evaluation and or
adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

2.1 Full Name of bidder or his or her representative:.............cccie i,

2.2 T L= o101 Y2 NN LU T 0] = PRSP

2.3 Position occupied in the Company (director, trustee, shareholder?, member):
2.4 Registration number of company, enterprise, close corporation, partnership agreement or trust:
2.5 Tax Reference NUMDET: ... .. oo e e e e

2.6 VAT Registration NUMDEr: ... ..o e e

26.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax
reference numbers and, if applicable, employee / PERSAL numbers must be indicated in paragraph
3 below.

1"State” means —

(@)

REARCH

b
c
d
e

AA,-\,_\
=

any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No. 1 of 1999);

any municipality or municipal entity;

provincial legislature;

national Assembly or the national Council of provinces; or

Parliament.

2'Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over the enterprise.
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2.7 Are you or any person connected with the bidder
presently employed by the state?

2.7.1 |If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member:
Name of state institution at which you or the person
connected to the bidder is employed:

Position occupied in the state institution:

Any other patrticulars:

2.7.2 If you are presently employed by the state, did you obtain
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.11If yes, did you attach proof of such authority to the bid
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors /
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

2.9.1 If so, furnish particulars.

2.10  Areyou, or any person connected with the bidder,
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?
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Mark applicable box with an X

YES[] NO []

YES[] NO[]

YES[] NO[]

YES[] NO []

YES [] NO []

YES[] NO []
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NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

Mark applicable box with an X
2.10.1 If so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members YES[] No []
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:

Full details of directors / trustees / members / shareholders.

Full Name Identity Number | Personal Income | State Employee
Tax Reference | Number / Persal
Number Number
4 DECLARATION
[, THE UNDERSIGNED (NAME)... ...ttt ittt et et e e et e

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Position Name of bidder
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Record of Addenda to Tender Documents
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Roads ai
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

RECORD OF ADDENDA TO TENDER DOCUMENTS

14. 1/ We confirm that the following communications received from the DEPARTMENT OF ROADS & PUBLIC WORKS
before the submission of this tender offer, amending the tender documents, have been taken into account in this
tender offer: (Attach additional pages if more space is required)

Date Title or Details

10.

11.

12.

13.

Name of Tenderer Signature Date

15. 1/ We confirm that no communications were received from the DEPARTMENT OF ROADS AND PUBLIC WORKS
before the submission of this tender offer, amending the tender documents.

Name of Tenderer Signature Date
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At Department

Roads and Public Works
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

PROJECT: CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT GAOSHUPE P/S
BID: DRPW 020/2021

Particulars of Electrical Contractor
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PARTICULARS OF ELECTRICAL CONTRACTOR

- the dr&pw

§  Department

Roads and Public Works
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

We confirm that the Electrical Contractor contracted to construct are registered with the Electrical Contracting Board of

SA, the Department of Employment and Labour and with the CDB (Construction Industry Development Board) in their class

of construction.

Name of Electrical Contractor:

Address:

Electrical Contractor registration number at the
Electrical Contracting Board of S.A.:

Name of Tenderer

Signature

Date
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Bidders Past Supply Chain Management Practices
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BID: DRPW 020/2021

Item
4.1

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

This Standard Bidding Document must form part of all bids invited.

Depariment

Roads and Public Works
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

NCP 8 (7/12/11)

It serves as a declaration to be used by institutions in ensuring that when goods and services are being
procured, all reasonable steps are taken to combat the abuse of the supply chain management system.

The bid of any bidder may be disregarded if that bidder, or any of its directors have-

a. abused the institution’s supply chain management system;

b. committed fraud or any other improper conduct in relation to such system; or

c. failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be completed and submitted

with the bid.
Question
Is the bidder or any of its directors listed on the National Treasury's Database

of Restricted Suppliers as companies or persons prohibited from doing
business with the public sector?

(Companies or persons who are listed on this Database were informed in writing
of this restriction by the Accounting Officer/Authority of the institution that

imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s

website(www.treasury.gov.za) and can be accessed by clicking on its link at the

bottom of the home page.

Yes
Yes

[

No
No
]

41.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters
in terms of section 29 of the Prevention and Combating of Corrupt Activities Act
(No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.qov.za) by clicking on its link at the
bottom of the home page.

Yes

421

If so, furnish particulars:
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~ the ¢

i
i Department

Roads and Public Works
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

4.3 Was the bidder or any of its directors convicted by a court of law (including a | Yes No
court outside of the Republic of South Africa) for fraud or corruption during the ] ]
past five years?

4.3.1 | If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state terminated during | Yes No
the past five years on account of failure to perform on or comply with the ] ]
contract?

4.4.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ...ttt et e e e e e e e e et e e e e e

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND

CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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Depariment
Roads and Public Works
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

NCP 9 (7/12/11)

CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Standard Bidding Document (NCP) must form part of all bidst invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or
concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging).2 Collusive bidding is a pe se prohibition meaning

that it cannot be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all
reasonable steps to prevent abuse of the supply chain management system and authorizes accounting officers
and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s supply
chain management system and or committed fraud or any other improper conduct in relation to such
system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or

fraudulent act during the bidding process or the execution of that contract.

4 This NCP serves as a certificate of declaration that would be used by institutions to ensure that, when bids are
considered, reasonable steps are taken to prevent any form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (NCP 9) must be completed
and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices
or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid

rigging is, therefore, an agreement between competitors not to compete.
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Roads and Public Works
NORTHERN GAPE PROVINGE
REPUBLIC OF SOUTH AFRICA

NCP 9 (7/12/11)

CERTIFICATE OF INDEPENDENT BID DETERMINATION

[, the undersigned, in submitting the accompanying bid:

DRPW 020/2021 : CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT GAOSHUPE
PRIMARY SCHOOL

(Bid Number and Description)

in response to the invitation for the bid made by:

DEPARTMENT OF ROADS AND PUBLIC WORKS

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)
1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true
and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf
of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder
to determine the terms of, and to sign the bid, on behalf of the bidder;

5. Forthe purposes of this Certificate and the accompanying bid, | understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the
bidder, who:

@) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(© provides the same goods and services as the bidder and/or is in the same line of
business as the bidder
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6.

10.

Depariment
Roads and Public Works

NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

NCP 9 (7/12/11)

The bidder has arrived at the accompanying bid independently from, and without consultation,

communication, agreement or arrangement with any competitor. However, communication between

partners in a joint venture or consortiums3 will not be construed as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(@) prices;

(b) geographical area where product or service will be rendered (market allocation)

(©) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions of the
bid; or

) bidding with the intention not to win the bid.
In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of
the products or services to which this bid invitation relates.
The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding
of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of

Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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§  Department
Roads and Public Works
NORTHERN GAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND
CONTENT FOR DESIGNATED SECTORS

(SBD 6.2)

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information
and serves as a declaration form for local content (local production and local content are used
interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2011, the
South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition
1) and the Guidance on the Calculation of Local Content together with the Local Content Declaration
Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration:
Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

GENERAL CONDITIONS

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the promotion of
local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, where in the award of bids
local production and content is of critical importance, such bids must be advertised with the
specific bidding condition that only locally produced goods, services or works or locally
manufactured goods, with a stipulated minimum threshold for local production and content will
be considered.

1.3.  Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process
may be followed, where the first stage involves a minimum threshold for local production and
content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a
manner that the local production and content of the overall value of the contract is reduced to
below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286:211 as follows:

LC=[1-— x/y]*100

Where:

X is the imported content in Rand
y is the bid bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of
advertisement of the bid as indicated in paragraph 3.1 below.

THE SABS APPROVED TECHNICAL SPECIFICATION NUMBER SATS 1286:2011 IS
ACCESSIBLE ON HTTP:/WWW.DTI.GOV.ZA/INDUSTRIAL DEVELOPMENT/IP.JSP AT NO
COST.

1.6 A bid may be disqualified if this Declaration Certificate and Form L (Annex C, D and E) are not
submitted as part of the bid documentation.
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A Department

Roads and Public Works
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

The stipulated minimum threshold(s) for local production and content (refer to Annex A of
SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum
threshold

Steel value-added construction material products

Fabricated Structural Steel 100%
Joining/Connecting Components 100%
Frames 100%
Roof and Cladding 100%
Fasteners 100%
Wire Products 100%
Ducting and Structural Pipework 100%
Gutters, downpipes & launders 100%

Primary steel construction material products

Plates (>4.5mm thick and supplied in flat pieces) 100%
Sheets (<4.5mm thick and supplied in coils) 100%
Galvanised and Colour Coated coils 100%
WireRod and Drawn Wire 100%
Sections (Channels, Angles, I-Beams and H-Beams) 100%
Reinforcing bars 100%

Electrical cable material products

Low Voltage 90%
Low Cost Reticulation 90%
Medium & High Voltage 90%
ACR 90%

3.  Does any portion of the services, works or goods offered have any imported content?

‘ YES ‘ ‘ NO ‘ ‘ Tick applicable box

3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content
as prescribed in paragraph 1.5 of the general conditions must be the rate(s)
published by SARB for the specific currency at 12:00 on the date of advertisement
of the bid 08 December 2017.

The relevant rates of exchange information is accessible onwww.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to

S


http://www.reservebank.co.za/

PROJECT: CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT GAOSHUPE
PIS
BID: DRPW 020/2021

NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

Annex A of SATS 1286:2011):

Currency Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate(s) of exchange used.

4.  Were the Local Content Declaration Templates (Annex C (Form A3.6), D and E) audited
and certified as correct?

| YES | | NO | Tick applicable box

4.1  If yes, provide the following particulars:

(@  Full name of auditor:

(b)  Practice number:
.. (¢) Telephone and cell

NUMDET: L.

(d) Emalil address:

(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction of
the Accounting Officer / Accounting Authority)

Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum
threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in thisregard.
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NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS
1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

INRESPECT OF BIDNO. ...ttt ettt n e e s e een e e e e e e s

ISSUED BY: (Procurement Authority / Name Institution):

N.B.:

1. The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of bidder.

2. Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on http://www.dti.gov.za/industrial
development/ip.jsp. Bidders should first complete Declaration D. After completing Declaration
D, bidders should complete Declaration E and then consolidate the information on
Declaration C. Declarations C, D and E, should be submitted with the bid
documentation at the closing date and time of the bid in order to substantiate the
declaration made in paragraph (c) below. Declarations D and E should be kept by the
bidders for verification purposes for a period of at least 5 years. The successful bidder is
required to continuously update Declarations C, D and E with the actual values for the duration
of the contract.

the following:

(&) The facts contained herein are within my own personal knowledge.

(b) | have satisfied myself that the goods/services/works to be delivered in terms of the
above- specified bid comply with the minimum local content requirements as specified in
the bid, and as measured in terms of SATS 1286:2011; and
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(c) The local content percentage (%) indicated below has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1
above and the information contained in Declarations D and E which has been consolidated in
Declaration C:

Bid price, excluding VAT (y) R

Imported content (x), as calculated in terms of SATS R

1286:2011

Stipulated minimum threshold for local content (paragraph 2 %
above)
Local content %, as calculated in terms of SATS 1286:2011 %

IF THE BID IS FOR MORE THAN ONE PRODUCT, THE LOCAL CONTENT PERCENTAGES
FOR EACH PRODUCT CONTAINED IN DECLARATION C SHALL BE USED INSTEAD OF
THE TABLEABOVE.

The local content percentage for each product has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1
above and the information contained in Declarations D and E.

d) | accept that the Procurement Authority / Institution has the right to request that the local
content be verified in terms of the requirements of SATS 1286:2011.

e) | understand that the awarding of the bid is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect data, or data
that are not verifiable as described in SATS 1286:2011, may result in the Procurement
Authority/Institution imposing any or all of the remedies as provided for in Regulation 14 of
the Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy
Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: ... s

WITINESS NO. L oottt ettt e e st e e st e s e e e sn e e e s e e s n e e e snrneennereeens

WITINESS NO. 2. ittt e st e e s et e et e e s ae e e s e e nnneeee s
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i)
ial
e
ics)
(e
ic7)

Local Content Declaration - Summary Schedule

Tender No.

Tender description:
Dedgnated product|s)
Tender Authority:
Tendering Entity name:
Tender Exchange Rate:
Specified local content

Pula

EU
Calculation of local content Tender summary

Annex C

SATS 1286.2011

Note; VAT to be exduded from all

caloulations

Tender value
Tender item e Tenderprice:| Eiempted | - netol |\ ied tocal Tender Total exempted | Total imported
ey List of items each imported | exempted . Local value | content % oty Total bender value : content content
{exd VAT) value imparted [per itern] mported
content
jce) fcs) 5] fcii] %] 3] fc14] fc1s) [CIE] {C17) {c18] fC19]
[€20] Total tender value
Signature of tenderer from Annex B {C21] Total Exempt imported content
(C22] Total Tender value net of exempt imported content
(C23) Total Imported content
[€24) Total local content
Drate: [C25) Average local content % of tender
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SATS 1286.2011
Annex D

Imported Content Declaration - Supporting Schedule to Annex C

Tender No. _Note: VAT to be excluded from
Tender description: all calculations

Designated Products:

Tender Authority:
Tendering Entity name:
Tender Exchange Rate:

A. Exempted imported content

Forign
currei Tender Alllocally
Tender item s e . . " v Local value of | Freight costs to incurred Total landed Tend t Exempted imported
\ Description of imported content Local supplier Overseas Supplier value asper | Exchange . X ender Qty |
no's . imports port of entry | landing costs | cost excl VAT value
Commercial Rate
. & duties
Invoice
Total exempt imported value
This total must correspond with
Annex C-C21
B. Imported directly by the Tenderer on of imported co
Forign All locally
Tender item currency Tender Rate | Local value of | Freight costs to incurred Total landed :
\ Description of imported content Unit of measure|  Overseas Supplier | value as per ; € X Tender Qty [ Total imported value
no's . of Exchange imports port of entry landing costs | cost excl VAT
Commercial A
Invoice & duties

Total imported value bytenderer|
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C. Imported by a 3rd party and supplied to the Tenderer
& All locally Y
currency i A
. . . . . Tender Rate | Local value of | Freight costs to incurred Total landed
Description of imported Unit of measure | Local supplier Overseas Supplier value as per . .
. of Exchange imports port of entry landing costs | cost excl VAT :
content Commercial Quantity Totali
X & duties . otal imported value
Invoice imported
Total imported value by 3rd party
Type of payment L(;::'I(is:::)ll]leer Overseas Foreign currency value | Tender Rate
D. Other foreign PEyMea beneficiary paid of Exchange
Local value of
payments

Total of foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

Total of imported content & foreign currency payments - above

This total must correspond with

Date: AnnexC-C23
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PROJECT: CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT GAOSHUPE P/S BID:
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SATS 1286.2011
Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E1) |Tender No.
{€2) |Tender descrigtion: Mote: VAT to be excluded from all calculations
{E3)  |Designated products:
{E4) | Tender Authorty:

{E5)  |Tendering Entity name:

Local Products

[Goods, Services and Deseription of items purchased Local suppliers Value

Works)

(£6) {E7) (E8)

(E8) Total local products (Goods, Services and Works)

te10) UESESERREISER  enderer's manpower cost I
(E11) (Bl Gl EaN= G R (Rental, depreciation & amortisation, utility costs, consumables etc.) |:|

[Marketing, insurance, financing, interest otc.} |:|

{E13] Total lecal content

fEIJJ Administration overheads and rr|..|:|-:-|_1p

This total must correspond with Annex C - C24

i of tenderer from Annex B

Date:
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6. Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each
partner must be completed and submitted.

Attach to this form the most recent financial statements of the tendering entity.

Section 1:  Name Of enterprise: ... ... e e

Section 2: VAT registration number, if any:

Section 3: cidb registration number, if any:

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration number

Close corporation NUMDET . . . . . L. e e e e e e
Tax reference number
CSD Number

SARS Pin

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager, principal

shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months in the service of any
of the following:

0 a member of any municipal council [1 an employee of any provincial department, national or

(1 a member of any provincial legislature provincial public entity or constitutional institution

0 a member of the National Assembly or the within the meaning of the Public Finance Management
National Council of Province Act, 1999 (Act 1 of 1999)

0 a member of the board of directors of any [ @ member of an accounting authority of any national
municipal entity or provincial public entity

O an official of any municipality or municipal entity [ an employee of Parliament or a provincial legislature
[ an employee or a member of board of directors of cidb

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, | Name of institution, public office, board or | Status of service

partner, director, manager, | organ of state and position held (tick appropriate column)
principal shareholder or Current Within last
stakeholder 12 months

*insert separate page if necessary
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Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a partnership or

director, manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12
months been in the service of any of the following:

[0 a member of any municipal council [l an employee of any provincial department, national or

(1 a member of any provincial legislature provincial public entity or constitutional institution

[ amember of the National Assembly or the within the meaning of the Public Finance Management
National Council of Province Act, 1999 (Act 1 of 1999)

[J a member of the board of directors ofany [/ & member of an accounting authority of any national
municipal entity or provincial public entity

U an official of any municipality or municipal [} an employee of Parliament or a provincial legislature
entity [l an employee or a member of board of directors of CIDB

Name of spouse, child or | Name of institution, public office, board or | Status of service

parent organ of state and position held (tick appropriate
column)
Current | Within last
12 months

*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our tax matters
are in order;

i) confirms that neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or
partly exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms
of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no
other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be interpreted
as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and

correct.
Signed Date
Name Position

Enterprise name
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PROJECT: CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT GAOSHUPE P/S & A
BID: DRPW 020/2021

CONTRACT DATA: JBCC 2000 PRINCIPAL BUILDING AGREEMENT (Edition
4.1 of March 2005)

CONTRACT DATA

CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT GAOSHUPE PRIMARY
SCHOOL

The Conditions of Contract are clauses 1 to 41 of the JBCC Series 2000 Principal Building
Agreement (Edition 4.1 of March 2005) prepared by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained through most regional offices of the
Association of South African Quantity Surveyors, Master Builders Association, South African
Association of Consulting Engineers, South African Institute of Architects, Association of
Construction Project Managers, Building Industries Federation South Africa, South African
Property Owners Association or Specialist Engineering Contractors Committee.

CONTRACT VARIABLES
THE SCHEDULE

The schedule contains all variables referred to in this document and is divided into part 1: contract
data completed by the employer and part 2: contract data completed by the contractor. Part 1
must be completed in full and included in the tender documents. Both the part 1 and part 2 form
part of this agreement

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left
blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient
space is provided the information should be annexed hereto and cross referenced to the applicable
clause of the schedule. Key cross reference clauses are italicized in [ ] brackets

42.0 Part 1: Contract Data completed by the Employer:
421 CONTRACTING AND OTHER PARTIES
42.1.1 Employer:

Government of the Republic of South Africa in its Northern Cape Provincial Government,
represented by the Accounting Officer of DEPARTMENT OF ROADS AND PUBLIC WORKS

Postal address:

Tebogo Leon Tume Complex
9-11 Stockroos Street
Square Hill Park
KIMBERLY, 8301
[1.2]
Tel: 053 839 2100
Fax: 053 839 2290 /1

Physical address:

Tebogo Leon Tume Complex
9 - 11 Stokroos Street
Square Hill Park
KIMBERLEY, 8301
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42.1.2 Principal Agent: Alison Miller
[1.1,5.1]
Agent’s service: Project Leader
Postal address:
Tebogo Leon Tume Complex
9 - 11 Stokroos Street
Square Hill Park
KIMBERLEY, 8301
Tel: [053] 839-2100 Fax: [053] 839 2290 /1 email: alycat.miller7@gmail.com
[1.1] Representative of the Employer:
Project Leader Alison Miller
Postal address:
Tebogo Leon Tume Complex
9 - 11 Stokroos Street
Square Hill Park
KIMBERLEY, 8301
Tel: [053] 839 2100  Cell: +27 82 260 1939 Fax: [053] 839 2290 /1
42.1.3 Agent (1):
[1.1,5.2]
Agent’s service: .
Postal address:
Tel: . Fax: . email: .
42.1.3 Agent (2):
[1.1,5.2]
Agent’s service: .
Postal address:
Tel: . email: .
42.1.3 Agent (3):
[1.1,5.2]

Agent’s service: .
Postal address:

Tel: . Fax: . email: .

78



PROJECT: CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT GAOSHUPE P/S
BID: DRPW 020/2021

~ the ¢

i
i Department

422 CONTRACT DETAILS
42.2.1 Works description: Refer to document C3 — Scope of Work.
[1.1]
42.2.2 Site description: Refer to document C4 — Site Information.
[1.1]
42.2.4 Specific options that are applicable to a State organ only
[41.0] Where so :
[1.12 #] 1) Interest rate legislation: The interest rate applicable will be as determined by the Minister
[31.11.2 #] of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance Management
[31.12.2#] Act, 1999 (Act No. 1 of 1999)
[11.2.#] 2) Lateral support insurance to be effected by the contractor: Yes [] No [X
[31.4.2 #] 3) Payment will be made for materials and goods Yes X] No []
[40.2.2.4] 4) Dispute resolution by litigation Yes [X] No []
[26.1.2 #] 5) Extended defects liability period applicable to the following elements:
N/A
42.2.6 Period for the commencement of the works after the contractor takes possession of the site:
[15.3] Ten (10) working days.
For the works as a whole:
42.2.7 Completion will be as follows:
%3%1] The date for practical completion shall be 09 Months from the commencement date and
' the penalty per calendar day shall be R 500 for late completion.
42.2.8 For the works in sections:
[24.3.1] The date for practical completion from the commencement date and the penalty per calendar
[28.1] day: NOT APPLICABLE
Section 1:
Section 2:

insert description as may be applicable
insert penalty amount

Section 3:
insert description as may be applicable

insert penalty amount

Section 4:
insert description as may be applicable

insert penalty amount
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42.2.9 The law applicable to this agreement shall be that of the: Republic of South Africa
[1.2]
42.3 INSURANCES
42.3.1 Contract works insurance to be effected by the contractor
[10.1 #,
10.2 # X To the minimum value of the contract sum plus 10%
12.1 #]
With a deductible not exceeding 5% of each and every claim
Or
L] For the minimum sum of R .......ccooeivieeiiciees (i)
With a deductible not exceeding 5% of each and every claim
42.3.2 . . .
[10.1#, Supplementary insurance is required: Yes
12? Z] To the minimum value of the contract sum plus 10 %
42.3.3 Public liability insurance to be effected by the contractor
[11.1#,
12.1 #] X For the sum of R 5 million
With a deductible not exceeding 5% of each and every claim
Or
[] For the sum of R insert amount (insert amount in words)
With a deductible not exceeding 5% of each and every claim
42.3.4 Support insurance to be effected by the contractor
[11.2 #,
12.1 #] For the sum of R insert amount (insert amount in words)
With a deductible of R insert amount (insert amount in words)
42.4 DOCUMENTS
42.4.2 Three (3) copies of the construction documents will be supplied to the contractor free of charge
[3.7]
42.4.3 Bills of quantities / Lump sum document schedule of rates drawn up in accordance with:

X Standard System of Measuring Building Work (sixth edition as amended)

Or

] Standard System of Measuring Building Work for Small or Simple Buildings 1999

Or

L] Other
preference over any contradictory items in the standard SABS/SANS 1200.

) Specific Project Specification forming part of this document. It will take
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42.4.5
[3.4]

JBCC Engineering General Conditions are to be included in the contract documents: No

42456
[31.5.3]

[32.13]

The contract value is to be adjusted using CPAP indices: [N/A]

Where CPAP is applicable, the contract sum will be adjusted in accordance with the JBCC
Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices Application Manual
as prepared by the JBCC Series 2000, code 2118, dated May 2005 and any amendments thereto:

1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index

for that work group unless specifically stated otherwise in the bills of quantities

2) All electrical installations in buildings and power distribution systems shall be adjusted in
terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible
power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets

and intercommunication systems shall be in accordance with Work Group 170

3) With reference to Work Group 190 a proportion of the value related preliminaries pro rata
to the amount of work excluded from adjustment, shall be excluded from Contract Price
Adjustment Provisions, if Option A has been selected for the adjustment of preliminaries

4) Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing of additional

items for exclusion by tenderers, will not be permitted

5) Where V results in a negative amount after application of the formula in clause 8.3 of the

CPAP Indices Application Manual the factor of 0,55 shall be substituted by 1,45
Alternative Indices: Not Applicable

4247
[3.10]

Details of changes made to the provisions of JBCC standard documentation

Clause

1.1 COMMENCEMENT DATE — means the date that the agreement, made in terms of the

Form of Offer and Acceptance, comes into effect

CONSTRUCTION GUARANTEE — means a guarantee at call obtained by the contractor
from an institution approved by the employer in terms of the employer’s construction

guarantee form as selected in the schedule

CONSTRUCTION PERIOD — means the period commencing on the commencement date

and ending on the date of practical completion

CORRUPT PRACTICE — means the offering, giving, receiving, or soliciting of anything of
value to influence the action of a public official in the procurement process or in contract

execution

FRAUDULENT PRACTICE — means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any tenderer, and
includes collusive practice among tenderers (prior to or after the tender submission)
designed to establish tender prices at artificial non-competitive levels and to deprive the

tenderer of the benefits of free and open competition

INTEREST - the interest rates applicable on this contract, whether specifically indicated in
the relevant clauses or not, will be the rate as determined by the Minister of Finance, from
time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act

No. 1 of 1999)

PRINCIPAL AGENT — means the person or entity appointed by the employer and named
in the schedule. In the event of a principal agent not being appointed, then all the duties
and obligations of a principal agent as detailed in the agreement shall be fulfilled by a

representative of the employer as named in the schedule

SECURITY — means the form of security provided by the employer or contractor, as stated
in the schedule, from which the contractor or employer may recover expense or loss
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1.6  Any notice given may be delivered by hand, sent by prepaid registered post or telefax.
Notice shall be presumed to have been duly given when:
1.6.4 No clause
3.2.1 Aconstruction guarantee in terms of 14.0, where so elected in his tender
3.7  Add at the end thereof:
The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building
Agreement and Preliminaries applicable to this contract on the site, to which the employer,
principal agent and agents shall have access at all times.
3.10 Replace the second reference to “principal agent” with the word “employer”
4.3 Noclause
5.1.2 under clause 41- Include reference to 32.6.3; 34.3; 34.4 and 38.5.8 in terms of which the
employer has retained its authority and has not given a mandate to the principal agent
and in terms of which the employer shall sign all documents
10.5 Add the following as 10.5
Damage to the works
(1) Without in any way limiting the contractor’s obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by
whatever cause during construction of the works and hereby indemnifies and holds
harmless the employer against any such damage. The contractor shall take such
precautions and security measures and other steps for the protection and security of
the works as the contractor may deem necessary
(2) The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works
(3) The employer shall carry the risk of damage to or destruction of the works and
materials paid for by the employer that is the result of the excepted risks as set out
in 10.6
(4) Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and the
costs of such reinstatement shall be measured and valued in terms of 32.0 hereof
10.6 Add the following as 10.6
Injury to Persons or loss of or damage to Properties
(@) The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever arising
out of or in the course of or caused by the execution of the works unless due to any
act or negligence of any person for whose actions the employer is legally liable
(o)  The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or immovable property or personal property or property contiguous to the
site, whether belonging to or under the control of the employer or any other body or
person, arising out of or in the course of or by reason of the execution of the works
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legally liable

amounts due to the contractor

to execute the works
10.7 Add the following as 10.7

HIGH RISK INSURANCE

will apply:

10.7.1 Damage to the works

he may deem necessary

own costs

10.7.2 Injury to persons or loss of or damage to property

catastrophic ground movement as mentioned above

occurred during the period of the contract

unless due to any act or negligence of any person for whose actions the employer is

(c) The contractor shall upon receiving a contract instruction from the principal agent
cause the same to be made good in a perfect and workmanlike manner at his own
cost and in default thereof the employer shall be entitled to cause it to be made good
and to recover the cost thereof from the contractor or to deduct the same from

(d) The contractor shall be responsible for the protection and safety of such portions of
the premises placed under his control by the employer for the purpose of executing
the works until the issue of the certificate of practical completion

(5) Where the execution of the works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be
altered or added to, the contractor, shall obtain adequate insurance and will remain
adequately insured or insured to the specific limit stated in the contract against the
death of or injury to persons or damage to such property consequent on such removal
or interference with the support until such portion of the works has been completed

(6) The contractor shall at all times proceed immediately at his own cost to remove or
dispose of any debris and to rebuild, restore, replace and/or repair such property and

In the event of the project being executed in a geological area classified as a “High Risk
Area”, that is an area which is subject to highly unstable subsurface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the following

The contractor shall, from the commencement date of the works until the date of the
certificate of practical completion, bear the full risk of and hereby indemnifies and holds
harmless the employer against any damage to and/or destruction of the works consequent
upon a catastrophic ground movement as mentioned above. The contractor shall take
such precautions and security measures and other steps for the protection of the works as

When so instructed to do so by the principal agent, the contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the works and to rebuild, restore, replace and/or repair the works, at the contractor’s

The contractor shall be liable for and hereby indemnifies and holds harmless the employer
against any liability, loss, claim or proceeding arising at any time during the period of the
contract whether arising in common law or by statute, consequent upon personal injuries to
or the death of any person whomsoever resulting from, arising out of or caused by a

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
immovable property or personal property or property contiguous to the site, whether
belonging to or under the control of the employer or any other body or person whomsoever
arising out of or caused by a catastrophic ground movement, as mentioned above, which

10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance to cover
his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the contractor’s
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obligations in terms of the contract, the contractor shall, within twenty one (21) calendar
days of the commencement date but before commencement of the works, submit to the
employer proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the contractor’s default of his obligations as
set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be recovered from the
contractor or by deducting the same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the employer and the contractor
and for this purpose all these contracts shall be considered one indivisible whole

14.0 Replace the entire clause 14.0 with the following:
14.0 SECURITY

14.1 In respect of contracts with a contract sum up to R1 million, the security to be provided
by the contractor to the employer will be a payment reduction of five per cent (5%) of the
value certified in the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and loss from the payment reduction in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which
event the employer’s entitlement shall take precedence over his obligations to refund the
payment reduction security or portions thereof to the contractor

14.2 In respect of contracts with a contract sum above R1 million, the contractor shall have
the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or 14.7 as
stated in the schedule. Such security shall be provided to the employer within twenty-one
(21) calendar days from commencement date. Should the contractor fail to select the
security to be provided or should the contractor fail to provide the employer with the
selected security within twenty-one (21) calendar days from commencement date, the
security in terms of 14.7 shall be deemed to have been selected.

14.3 Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding
VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten per
cent (10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days
from commencement date

14.3.2 Within twenty-one (21) calendar days of the date of practical completion of the works
the employer shall reduce the cash deposit to an amount equal to three per cent (3%) of
the contract value (excluding VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final completion of the works the
employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the
contract value (excluding VAT) and refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final payment certificate, the employer shall
refund the remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover expense and loss from the cash deposit in terms
of 33.0 provided that the employer complies with the provisions of 33.4 in which event the
employer’s entitlement shall take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor
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14.3.6 The parties expressly agree that neither the employer nor the contractor shall be entitled
to cede the rights to the deposit to any third party

14.4 Where security as a variable construction guarantee of ten percent (10%) of the contract
sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an acceptable variable construction
guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT) within
twenty-one (21) calendar days from commencement date

14.4.2 The variable construction guarantee shall reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer shall issue a written demand in terms of the variable construction guarantee

14.5 Where security as a fixed construction guarantee of five per cent (5%) of the contract
sum (excluding VAT) and a five per cent (5%) payment reduction of the value certified in
the payment certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to the employer equal in
value to five per cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into force on the date of issue and shall
expire on the date of the last certificate of practical completion

14.5.3 The employer shall return the fixed construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a payment certificate shall be in terms of
31.8(A) and 34.8

14.5.5 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the contract sum (excluding
VAT) and a payment reduction of five per cent (5%) of the value certified in the payment
certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit equal in value to five per
cent (5%) of the contract sum (excluding VAT) within twenty-one (21) calendar days from
commencement date

14.6.2 Within twenty-one (21) calendar days of the date of practical completion of the works
the employer shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(A)

14.6.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer may issue a written notice in terms of 33.4 or may recover from the payment
reduction or may do both

14.7 Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(B)
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14.7.2 The employer shall be entitled to recover expense and loss from the payment reduction in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which
event the employer’s entitlement shall take precedence over his obligations to refund the
payment reduction or portions thereof to the contractor

14.8 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in
terms of this agreement

14.9 Should the contractor fail to furnish the security in terms of 14.2 the employer, in his sole
discretion, and without notification to the contractor, is entitled to change the contractor’s
selected form of security to that of a ten per cent (10%) payment reduction of the value
certified in the payment certificate (excluding VAT), whereafter 14.7 shall be applicable

15.1.1 No clause0

15.1.2 The security selected in terms of 14.0

15.1.4 Add 15.1.4 as follows:
An acceptable health and safety plan, required in terms of the Occupational Health and
Safety Act, 1993 (Act 85 of 1993 as amended), within twenty-one (21) calendar days of
site handover date

15.2.1 Under 41: Amend to read as follows:

“Give the contractor possession of the site within ten (10) working days of the
commencement date.

17.1.11 Delete the words “and the appointment of nominated and selected subcontractors”

20.1.3 No clause

21.0 Noclause

26.1.2 Add # next to 26.1.2

29.2.5 No clause

31.5.2 Security adjustments in terms of 14.0 or 31.8

31.8 Amend as follows:

31.8(A) Where asecurity is selected in terms of 14.1; 14.5 or 14.6, the value of the works

in terms of 31.4.1 and of the materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the following percentage

adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued
up to the date of practical completion

31.8.(A).2Ninety-seven per cent (97%) of such value in interim payment certificates
issued on the date of practical completion and up to but excluding the date of
final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued
on the date of final completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in
terms of 34.6 except where the amount certified is in favour of the employer. In
such an event the payment reduction shall remain at the adjustment level
applicable to the final payment certificate.
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31.8(B) Where security is a payment reduction in term of 14.7 has been selected the
value of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2
shall be certified in full. The value certified shall be subject to the following
percentage adjustments:
31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up to
the date of practical completion
31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment certificates
issued on the date of practical completion and up to but excluding the date of
final completion
31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued
on the date of final completion and up to but excluding the final payment
certificate in terms of 34.6
31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in
terms of 34.6 except were the amount certified is in favour of the employer. In
such an event the payment reduction shall remain at the adjustment level
applicable to the final payment certificate
31.12 Delete the following: “Payment shall be subject to the employer giving the contractor a
tax invoice for the amount due.”
32.5.1 Add the following to the end of each of these clauses: “...due to no fault of the
32.5.4 contractor”
and
32.5.7
341 Remove #
34.2  Add# nextto 34.2
34.8  The principal agent shall certify one hundred per cent (100%) of the amount of the final
account in the final payment certificate
34.13 Replace “seven (7) calendar days” with “twenty one (21) calendar days” and delete the
words: “subject to the employer giving the contractor a tax invoice for the amount due”
36.1  Add the following clauses 36.1.3 to 36.1.5. under 36.1 to read as follows:
36.1.3 refuses or neglects to comply strictly with any of the conditions of contract
36.1.4 estate being sequestrated; liquidated or surrendered in terms of the insolvency laws in
force within the Republic of South Africa
36.1.5 in the judgment of the employer, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract
36.3 Remove reference to “No clause”, and replace “principal agent” with “employer”
36.7 Add the following: “Notwithstanding any clause to the contrary, on cancellation of this
37.5 agreement either by the employer or the contractor; or for any reason whatsoever,
and the contractor shall on written instruction, discontinue with the works on a date stated
38.7 and withdraw himself from the site. The contractor shall not be entitled to refuse to
withdraw from the works on the grounds of any lien or right of retention or on the grounds
of any other right whatsoever”
37.3.5 Replace “ninety (90)” with “one hundred and twenty (120)
And 38.5.4
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39.3.5 Add the following words at the end thereof: “within one hundred and twenty (120) working
days of completion of such a report”

40.2.2 under clause 41 — Replace “one (1) year” with “three (3) years”
40.6 under clause 41 — Remove reference to no clause
40.7.1 Change “(10)" to “(15)”

Add the following to the end thereof:

Whether or not mediation resolves the dispute, the parties shall bear their own costs
concerning the mediation and equally share the costs of the mediator and related costs.

42.0 Part 2: Contract Data provided by the Contractor:

42.5 CONTRACT DETAILS

42.5.1 Contractor:

Postal address:

Tel: Fax:

TAX / VAT Registration No:

Physical address:
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The accepted contract sum inclusive of tax is R
42.5.2
Amount in words:
425.3
[31.3] The latest day of the month for the issue of an interim payment certificate:
42.5.4
[32.12] The preliminaries amounts shall be paid in terms of: Alternative A [] Alternative B []
4255
[32.12] The preliminaries amounts shall be adjusted in terms of: Alternative A [ ] Alternative B []
42.5.7 The security to be provided by the contractor:
[14]
(a) in respect of contracts up to R1 million, the contractor will provide security in terms of 14.1
(b) in respect of contracts above R1 million, the contractor will provide, as security, one of the
following:
(1) cash deposit of 10 % of the contract sum (excluding VAT) Yes [] No []
(2) variable construction guarantee of 10 % of the contract sum
(excluding VAT) (DPW-10.3 EC) Yes [] No []
(3) payment reduction of 10% of the value certified in the
payment certificate (excluding VAT) Yes [] No []
(6) cash deposit of 5% of the contract sum (excluding. VAT)
and a payment reduction of 5% of the value certified in the
payment certificate (excluding. VAT) Yes [] No []
(7) fixed construction guarantee of 5% of the contract sum
(excluding VAT) and a payment reduction of 5% of the
value certified in the payment certificate
(excluding VAT) (DPW-10.1 EC) Yes [] No []
NB. Guarantees submitted must be issued by either an insurance company duly
registered in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank
duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred
to above. No alterations or amendments of the wording of the pro-forma will be accepted.
425.8 The annual building holiday period after the commencement of the construction period:
[29.7.2]
From: to

89



PROJECT: CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT GAOSHUPE P/S
BID: DRPW 020/2021

Department:
Raads and Public Works
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

42.6 DOCUMENTS
42.6.1 Contract documents marked and annexed hereto:

Priced bills of quantities: Yes [ ] No [ ] Document marked as:

Lump sum document:: Yes[] No[] Document marked as:

Guarantees: Yes [ ] No [ ] Document marked as:
Contract drawings: Yes [] No[] Document marked as:
Other documents: Yes [ ] No[] (Attach additional pages if more space is required)
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FIXED CONSTRUCTION GUARANTEE

JBCC 2000 PRINCIPAL BUILDING AGREEMENT
(Edition 4.1 of March 2005)

HEAD OF DEPARTMENT
DEPARTMENT OF ROADS AND PUBLIC WORKS
GOVERNMENT OF THE REPUBLIC OF SOUTH AFRICA

TO: CFO - Mr B Slingers
Tebogo Leon Tume Complex
9 - 11 Stokroos Street
Square Hill Park
KIMBERLEY, 8301

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF JBCC 2000 (4.1 EDITION MARCH 2005)

1. With reference to the contract between

(hereinafter
referred to as the “contractor”) and the Government of the Republic of South Africa in its DEPARTMENT OF
ROADS & PUBLIC WORKS (hereinafter referred to as the “employer”), Contract/Tender No:DRPW 020/2021 for
the CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE AT GAOSHUPE PRIMARY
SCHOOL

(hereinafter referred to as the “contract”) in the amount of R insert amount, (insert amount in words),
(hereinafter referred to as the contract sum),

I/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the “guarantor”)

advise that the guarantor holds at the employer’s disposal the sum of R insert amount,
(insert amount in words) being 10% of the contract sum (excluding VAT), for the due fulfilment of the contract.

2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa debiti;
excussionis et divisionis; and all other exceptions which could be pleaded against the enforcement of this
guarantee, with the meaning and effect whereof I/we declare myself/ourselves to be conversant, and undertake
to pay the employer the amount guaranteed, during the period when the claim is received by the guarantor, on
receipt of a written demand from the employer to do so, and which demand the employer may make if the
employer has a right of recovery against the contractor in terms of 33.0 of the contract.

3. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the procedures
provided for in the contract, the said demand can be made by the employer, at any stage prior to the expiry of
this guarantee.

4. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on condition that
upon the issue of the last final payment certificate, the employer shall account to the guarantor showing how
this amount has been expended and refund any balance due to the guarantor.

5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner which the
employer deems fit and the guarantor shall not have the right to claim his release on account of any conduct
alleged to be prejudicial to the guarantor. Without derogating from the foregoing, any compromise, extension of
the construction period, indulgence, release or variation of the contractor’s obligation shall not affect the validity
of this guarantee.
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6. This undertaking is neither negotiable nor transferable, and

(@) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in terms
of clause 4 above, or

(b) shall lapse on the date of the last certificate of practical completion; and

(c) shall not be interpreted as extending the guarantor’s liability to anything more than payment of the amount

guaranteed.
SIGNED AT ON THIS DAY OF
201
AS WITNESS
1.
2.
By and on behalf of
(insert the name and physical address of the guarantor)
NAME:
CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)
DATE:
No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s
domicilium citandi et executandi, for all purposes arising from this guarantee.
C. This GUARANTEE must be returned to:
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VARIABLE CONSTRUCTION GUARANTEE

JBCC 2000 PRINCIPAL BUILDING AGREEMENT
(Edition 4.1 of March 2005)

HEAD OF DEPARTMENT
DEPARTMENT OF ROADS AND PUBLIC WORKS
GOVERNMENT OF THE REPUBLIC OF SOUTH AFRICA

TO: CFO - Mr B Slingers
Tebogo Leon Tume Complex
9 - 11 Stokroos Street
Square Hill Park
KIMBERLEY, 8301

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN TERMS OF JBCC 2000
(4.1 EDITION MARCH 2005)

5. With reference to the contract between

(hereinafter
referred to as the “contractor”) and the Government of the Republic of South Africa, in its
DEPARTMENT OF ROADS & PUBLIC WORKS, (hereinafter referred to as the “employer”),
Contract/Tender No: DRPW 020/2021 for the CONSTRUCTION OF DOUBLE ECD CLASSROOM AND
NUTRITION CENTRE AT GAOSHUPE PRIMARY SCHOOL

(hereinafter referred to as the “contract”) in the amount of R insert amount, (insert amount in words) (hereinafter
referred as the contract sum),

I/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the “guarantor”)

advise that the guarantor holds at the employer’s disposal the sum of R insert amount,
(insert amount in words) being 10% of the contract sum (excluding VAT), for the due fulfillment of the contract.

6. | / We advise that the guarantor’s liability in terms of this guarantee shall be reduced as follows:

(a) From and including the date on which this guarantee is issued and up to and including the date of payment
of the amount in the last final payment certificate, the guarantor will be liable in terms of this guarantee to
the maximum amount of 10% of the contract sum (excluding VAT);

(b) From and including the day after the date of the last certificate of practical completion and up to and

including the date of the last final completion certificate, the guarantor’s liability will be reduced to 3% of
the value of the works (excluding VAT);

(c) From and including the day after the date of the last final completion certificate and up to and including the
date of settlement of the amount in the last final payment certificate, the guarantor’s liability will be reduced
to 1% of the value of the works (excluding VAT);

(d) This guarantee shall expire on the date of payment of the amount in the last final payment certificate.
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7. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa debiti;

excussionis et divisionis;

and all other exceptions which could be pleaded against the enforcement of this

guarantee, with the meaning and effect whereof I/we declare myself/ourselves to be conversant, and undertake
to pay the employer the amount guaranteed, during the period when the claim is received by the guarantor, on
receipt of a written demand from the employer to do so, and which demand the employer may make if the
employer has a right of recovery against the contractor in terms of 33.0 of the contract.

(©)

(d)

(e)

Subject to the above, but without in any way detracting from the employer’s
rights to adopt any of the procedures provided for in the contract, the said
demand can be made by the employer at any stage prior to the expiry of this
guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained
by the employer on condition that upon the issue of the last final payment
certificate, the employer shall account to the guarantor showing how this
amount has been expended and refund any balance due to the guarantor.

The employer shall have the absolute right to arrange his affairs with the
contractor in any manner which the employer deems fit and the guarantor shall
not have the right to claim his release on account of any conduct alleged to be
prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or
variation of the contractor’'s obligation shall not affect the validity of this
guarantee.

® This undertaking is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in terms of
clause 5 above, or
(b) shall lapse in accordance with clause 2(d) above; and
© shall not be interpreted as extending the guarantor’s liability to anything more than the payment of the amount
guaranteed.
SIGNED AT ON THIS DAY OF
201__
AS WITNESS
3.
4.
By and on behalf of
(insert the name and physical address of the guarantor)
NAME:
CAPACITY:
(duly Authorized thereto by resolution attached marked
Annexure A)
DATE:
D. No alterations and/or additions of the wording of this form will be accepted.
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E. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s
domicilium citandi et executandi, for all purposes arising from this guarantee.
F. This GUARANTEE must be returned to:
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SCOPE OF WORKS
JBCC 2000 PRINCIPAL BUILDING AGREEMENT
(Edition 4.1 of March 2005)

CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE

PROJECT AT GAOSHUPE PRIMARY SCHOOL

C3. Scope of Works

EXTENT OF THE WORKS

In general, the works consist of construction of a new double early childhood development classroom with a
separate nutrition centre with associated site works.

The following structures are to be erected:

1. A double Early Childhood Development Structure
2. A Nutrition Centre

ORDER OF THE WORKS

As per contractor's preliminary programme and as agreed by Project Leader and not to exceed the contract period

ACCESS
The site is at Gaoshupe Primary School
Pampierstad

Phokwane Municipal Area

Access to the premises will be pointed out by the representative of the department on site.
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STANDARD HEALTH AND SAFETY SPECIFICATION

Standard Bills

These specifications shall be used in conjunction with all other applicable Health and Safety
specifications, Legislation as in Occupational Health and Safety Act no. 85 of 1993 as amended by
Act n0.181 of 1993, the Construction Regulations as promulgated in 2014 and incorporated into the
OHS Act by Government Notice No. R1010 published in Government Gazette 25207, General Safety
Regulations as promulgated on 18 July 2006 and incorporated into the OHS Act by Government
Notice No. 1010 published in Government Gazette 25207 and all other relevant regulations
incorporated into the OHS Act as well as ISO 9 000, all Environmental legislation such as:

©O 0 o0 o0 O

Environment Conservation Act No. 73 of 1989
National Water Act No. 36 of 1998

Hazardous Substances Act No. 15 of 1973
Atmospheric Pollution Prevention Act No.45 of 165
Physical Planning Act 88 of 1967

GENERAL

Client

The Client, Department of Roads and Public Works, shall execute his duties as per Regulation 4 of the
Construction Regulations of 2003 that states inter alia, the following:

1. Aclient shall be responsible for the following in order to ensure compliance with the provisions
of the Act-

(a) Prepare health and safety specifications for the construction work, and provide any Contractor
who is making a bid or appointed to perform work for the client with the same;

(b) Appoint each Contractor in writing for the project or part thereof on a construction site;

(c) Take reasonable steps to ensure that each Contractor’'s health and safety plan is implemented
and maintained on the construction site. Provided that the steps taken, shall include periodic
audits at intervals, mutually agreed upon between the client and the Contractor, but at least
once every month;

(d) Stop any Contractor from executing construction work, which is not in accordance with, the
Contractor’s health and safety plan;

(e) Ensure that where changes are brought about to the design or construction, sufficient health and
safety information and appropriate resources are made available to the principal contractor to
execute the work safely;

(f) Ensure that every Contractor is registered and in good standing with the Compensation fund or
with a licensed compensation insurer prior to commencing on site.

(g) Ensure that potential principal contractors submitting tenders, have made provision for the cost
of health and safety measures during construction process.

Therefore, the following specifications from the Client to the Contractor:

Each and every Contractor shall make the following appointments and provide the necessary
training accordingly:
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(a) Construction Works Supervisor

(b) Health and Safety Representatives

(c) Health and Safety Committee

(d) Machinery Supervisor

(e) Excavation Inspector

() And all the necessary appointments as per the OHS Act and the relevant Regulations

All appointments should be completed before work commencement, signed, dated and completed
in full, be fully explained to the nominated individual and should be at all times displayed on Site
Notice Board that will have to be at least 600mm by 800mm.

~P Qo0 CTw

0 The Site Notice Board should also inter alia, have the following information on it:

Site regulations concerning safe working procedures
Information on the nearest first-aid station
Ambulance

Doctor

CSO’s number and

Other relevant persons

Each and every Contractor shall give notification of Construction work to the Office of the
Department of Labour PRIOR to commencement of work.

Each Contractor shall provide the Client with a Pre Site establishment checklist

Each Contractor shall to monthly safety audits on the project and provide the Client with a
copy thereof

Each Contractor shall provide to the Client a Health and Safety Representative inspection
checklist and ensure that Health and Safety representatives do inspections at least on a
monthly basis

Each Contractor shall provide and demonstrate to the Client a Health and Safety
management policy

As per the General Safety Regulations Regulation 4 as contemplated in the Basic Conditions
of Employment Act, No. 3 of 1983, have the relevant amount of trained First-Aiders on site.
In terms of Regulation 3 of the General Safety Regulations, provide a first-aid box or boxes
on the premises of work

In terms of Section 23 of the OHS Act, provide all workers at all times, with the necessary
PPE.

In terms of the Facilities Regulations provide the necessary facilities such as proper ablution,
during space, lockers and any other item as per the Facilities Regulations that is necessary
to carry out the work safely and without risk to the health of the workers.

Keep an incident record book on site at all times.

SAFE WORKING LOADS

The Contractor shall ensure that where applicable:

safe working loads of hoists, load bearing beams and cranes are prominently displayed at all
times.

The safe working loads are not exceeded under any circumstances.

All lifting gear is marked with a unique identity number and recorded in a register
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ELECTRICAL EQUIPMENT AND PROCEDURES USED BY THE CONTRACTOR

All electrical equipment shall be regularly inspected by a qualified electrician, who shall be
appointed by the Contractor. And the inspections shall be logged. The frequency of inspections
shall be determined by the Client. A record of the inspections shall be kept and shall be made
available to the Client on request

The Contractor shall ensure that all his electrical equipment conforms to operational and safety
requirements.

All earth leakage units shall be tested at intervals of not more than one month and signed for by
a qualified electrician.

COMMISSIONING SAFETY PRECUATIONS

The Contractor shall ensure that wherever repairs, adjustments of any other work are undertaken
on any plant or machinery, the power supply is switched off, disconnected or the plant/machinery
disengaged until the work or repairs have been completed.

A Certificate of Completion by a qualified master electrician will be issued after electrical work is
completed.

TOXIC MATERIALS

The Contractor shall exercise all necessary care in the handling of toxic compounds and shall be
able to identify the major chemical components in the event of medical treatment being required.

A designated route as well as a dumping site will be identified for the transportation and disposal
of waste material by the service provider.

INDEMNITY OF THE CLIENT AND HIS AGENTS

Annexure A to this Specification contains a “Mandatory Form of Authority and Agreement in terms
of Section 37(2) of the Occupational Health and Safety Act No 85/93, as amended, which
agreement shall be entered into and duly signed by both the Client and the Contractor prior to
commencement of work. A copy of the signed agreement shall be included in the Contractor’s
Health and Safety Plan.

Any acceptance, approval, check, certificate, consent, examination, inspection, instruction, notice
observation, proposal, request, test or similar act by either the Client or any of his Agents,
including lack of disapproval, shall not relieve the Contractor from any responsibility he has under
the Act and the relevant regulations (Construction Regulation), including responsibility for errors,
omissions, discrepancies and non-compliance.
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SPECIFIC REQUIRMENTS

Design

No significant hazards can be identified which have not been considered in the detailed design.
However, hazard must be anticipated that are due to and arising from shoddy and careless
workmanship and unconventional construction methods used by semi-qualified and unqualified
craftsmen during skills transfer.

Work sequences are a logical progression of the construction of a building under consideration
of the tender documentation, National Building Regulations, Regulations, the Standard

Occupational Health and Safety Specifications, other specifications and manufacturers”
instructions.

Security
The Contractor’s material site must be properly secured.

Existing environment

The surrounding roads and properties will be pointed out to the Contractor at site handover.

If the flow of traffic is in no way going to be hampered by the contractor’s work, the necessary
traffic authorities must be immediately informed.

Existing services

All known services will be pointed out at site handover.

Contractors must recognize that all services on the site must be expected to be “live” and
potentially critical to the safe functioning of the works. Precautions for any work on or near them
should be identified, planned, approved and taken accordingly.

In the event that previously unidentified services are discovered, Contractors shall immediately
refer detail of location, suspected condition and status to the Client and await instruction. On no

account must any services be interfered with without specific instruction and authority.

Ground conditions

As per the geotechnical assessment.

Related restrictions affecting health and safety

Being in a residential area, normal daytime working hours are to be adhered to in order to
minimize disturbance to surrounding residences.

No unauthorized blasting in a residential area will be done without authorization from the client.
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Control of pollution

All rubble, refuse, etc. is to be disposed of in accordance with the municipal by-laws.
Needed to mention, the above mentioned health and safety specifications should be used in
accordance with the standard specifications as can be found in the existing tender document of

the Client.

The Client can and will, if necessary and in the interest of health and safety, amends the above
mentioned specifications.

An identified and agreed dumping site will be used in case of hazardous material. A disposal
certificate will be issued by the contractor after disposal.

Principal Contractor and Contractor

In terms of Regulation 5 of the Construction Regulations, after receiving the health and safety
specifications from the Client, the Principal Contractor shall provide and demonstrate to the Client a
Health and Safety Plan. This Health and Safety Plan shall indicate that the (Contractor) shall perform,
but is not limited to, the following duties:

GENERAL REQUIREMENTS

Administration

Appointments

Safety committees
Registers, Checklists and permits
Incident management
Emergency planning
Contractors

Risk assessment

Audits

Hazardous substance control
Training

Additional requirements
Planning

©O OO0 O0OO0OO0OO0OO0OO0OO0OO0oOOoOOo
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Annexure:

The following annexures should be attached to the Health and Safety Plan and the format should be
agreed upon between the Client and the Contractor:

Pro forma for Construction Works Supervisor appointment

Pro forma for Health and Safety Representative Appointment and his IOSH membership
Pro forma for Machinery Supervisor appointment

Pro forma for Excavation Inspector appointment

Pro forma for Notification of Construction Work

Pro forma — Pre Site Inspection Checklist

Monthly Safety Audit Checklist

Health and Safety Representative Inspection checklist

Health and Safety Management Policy

O 00O O0OO0OO0OO0OOo0OOo

CONCLUSION

The objectives of this document is to outline all necessary procedures required to implement and
maintain a comprehensive Occupational Health and Safety System for Construction Projects in line
with specifications prescribed by the Department of Roads and Public Works.

It is general business imperative of the Department of Roads and Public Works to understand and
embrace safe working procedures. Violations of simple safety procedures can lead to injury and even
loss of life. Every accident, no matter how minor, can be translated into costs against the Project.
These costs are both direct (damage to property, medical expenses, etc.) and indirect (investigation
proceedings, disruption of work, delay in program, plant replacements, etc).

In order for an easier understanding of legislative requirements in particular with regard to the
Construction Regulations this proposed planning document has been compiled in a very simplistic
manner. It will therefore not focus on each and every scenario that may arise and does not intend to
convey all requirements of statutes other than the following:

Occupational Health and Safety Act No. 85/93 as amended by Act No. 181/93
Incorporated Regulations of the Act — Construction Regulations of 2003

Relevant SABS codes of the Practice as per Section 40 of the OHS Act.
Compensation for Occupational Injury and Diseases Act no. 130 of 1993 as amended.

PwnNpE
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OCCUPATIONAL HEALTH AND SAFETY

ITEM TERM ABBREVIATION
1 Health and Safety H&S

2 Occupational Health and Safety OHS

3 Safety Health and environment Representative SHE REP
4 Hazard Identification and Risk Assessment HIRA

5 Personal Protective Equipment PPE

6 General Administrative Regulations GAR

7 Facilities Regulations FR

8 General Safety Regulations GSR

9 Environmental Regulations ER

10 Electrical Installation Regulations EIR

11 Asbestos Regulations AR

12 Driven Machinery Regulations DMR

13 General Machinery Regulations GMR

14 Electrical Machinery Regulations EMR

15 Diving Regulations DR

16 Lead Regulations LR

17 Vessels under Pressure Regulations VPR

18 Regulations for Hazardous Chemicals Substances HAZCHEM Reg.
19 Major Hazard Installation Regulations MHIR

20 Construction Regulations CR

21 Mines Health and Safety Act MHS ACT
22 Compensation for Occupational Injuries and Diseases Act COIDA
23 South African Bureau of Standards SABS

24 Construction Safety Officer CSsO

25 Medical Safety Data Sheet MSDS

26 Tunneling Regulations TR

27 Traffic Calming Devices TCD

28 Environmental Impact Assessment EIA

29 Hazardous Chemical Substances HCS

30 Dangerous Goods DG

31 Dry Chemical Powders DCP
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BREAKDOWN OF MINIMUM EXPECTED COST ITEMS

CARRY TOTAL TO SECTION C, CLAUSE C11 OF PRELIMINARIES

NO GENERAL STATUE QUANTITY RATE AMOUNT
REQUIREMENTS
1 | Contractor's Health and | Regulation 5 | 1/site
safety Plan of CR
2 | Contractor’'s full time | Regulation 1/site
construction Supervisor 6(1) of CR
3 | Risk Assessment Regulation 1/site
7(1)
4 | Fall protection plan Regulation 1/site
8(1)
5 | Demoaolition work Regulation 12 | 1
(1) of CR
6 | Scaffolding and suspended | Regulation 1
platforms supervisor (Full | 14(1) of CR
time)
7 | Construction welfare | Regulation 1
facilities 28(2)
8 | Health and safety induction | Section 13 of | 1
OHS ACR
85/93
9 | Trained health and safety | Section 17 | 2 rep for every
representatives and 18 of | ten employees
OHS ACT
85/93
10 | Trained health and safety | Section 19 | At least one (1)
committee(s) and 20 of | Committee
OHS ACT
11 | Provision of PPE for workers | Section 23 of | All workers on
free of charge at employer's | OHS Act | site
expense 85/93
12 | Provision of trained first- | Regulation 2 trained first-
aiders full time on site 3(94) of GSR | aiders for up to
everyl0
employees
13 | Log books including health | Regulation 1
and safety file full time on site | 8(1) of GAR
14 | Notices on site Regulation 3
11(1) of GAR
15 | Safety straps, safety | Section 8 of
harnesses, safety rails and | OHS ACT
safety devices 85/93
16 | Full time health and safety 1
officer on site
17 | Compliance to health and 1
safety protocols related to
the Covid-19 must clearly be
incorporated into the Health
and Safety Plan
TOTAL CARRIED TO THE PRELIMINARIES CLAUSE C11 IN SECTION C OF THE
PRELIMINARIES AND GENERAL
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Site Information — JBCC
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SITE INFORMATION
JBCC 2000 PRINCIPAL BUILDING AGREEMENT
(Edition 4.1 of March 2005)

CONSTRUCTION OF DOUBLE ECD CLASSROOM AND NUTRITION CENTRE

Project title: AT GAOSHUPE PRIMARY SCHOOL

C4 Site Information

1. LOCATION AND ACCESS

Gaoshupe Primary School
Pampierstad

Phokwane Municipal Area
Please contact the project leader for confirmation of the site. The project leader for this project is:

Alison Miller, Cell: +27 82 260 1939, email: alycat.miller7@gmail.com or contact the implementing agent at 053

839 2100 for more information.

2. NATURE OF THE GROUND

Geotechnical tests were not carried out on site to determine the nature of the ground.

Tenderers / Bidders may however inspect the premises to make themselves thoroughly acquainted with the

nature of the ground.
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PRICING INSTRUCTIONS
JBCC 2000 PRINCIPAL BUILDING AGREEMENT

(Edition 4.1 of March 2005)

C2.1 Pricing Instructions

1. BILLS OF QUANTITIES

The pricing strategy adopted for this project is the bills of quantities which forms part of and must be read and
priced in conjunction with all the other documents forming part of the contract documents, the Standard Conditions
of Tender, Conditions of Contract, Specifications, Drawings and all other relevant documentation.

The Standard System of Measuring Building Work referred to in Clause 41.4.3 of Section 1: Preliminaries (Section
A), has reference. Except where stated otherwise or where it is clear from the contents of the measured
items, these bills of quantities have been compiled in accordance with the "Standard System of Measuring Building
Work" 6 th edition (as amended), issued by the Association of South African Quantity Surveyors. All measurements
and payments will be done in accordance with the principles as laid down in the said Standard System of Measuring
Building Work.

2. GENERAL PREAMBLES

For further amplification of descriptions of materials to be used and methods to be adopted, the contractor is referred
to the Specification of Materials and Methods to be used (PW371) as published by the Department of Public Works
(fourth revision, October 1993), the relevant descriptions which shall be deemed to be read and priced in conjunction
with the descriptions in the bills of quantities. No claims arising from brevity of description of items fully described
in the said specification will be entertained.

The document Specification of Materials and Methods to be used (PW371) is obtainable on request from the head
office and all regional offices of the Department.

3. ORDERING OF MATERIALS
The Contractor shall place orders timeously for materials or specified articles that are required. Should the bills of
guantities be used for ordering materials, this shall be entirely at the contractor’s risk.

4. IMPORTED MATERIALS AND EQUIPMENT
Where imported items are listed in the tender documents, the tenderer shall provide all the information called for,
failing which the price of any such item, material or equipment shall be excluded from currency fluctuations. (Refer
to form DPW-23 EC for the Schedule of imported materials and equipment to be completed by the tenderer).
Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the price of any item, material
or equipment listed in terms of this clause shall be excluded from the Contract Price Adjustment Provisions (if
applicable).

5. VALUE ADDED TAX
The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills of quantities
must however be net (exclusive of VAT) with VAT calculated and added to the Total Value thereof in the Final
Summary.

6. PRIME COST AMOUNTS

Prime cost amounts are a net allowance, excluding VAT, for materials only, and the tenderer should allow for the
necessary labour, wastage, profit, etc in pricing these items.
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EXISTING SERVICES

During construction in the various areas, it is anticipated that unknown live services will be exposed and
temporary deviations will need to be constructed. The Contractor will be deemed to have made due allowance in
his programming and pricing of the Bills of Quantities for possible delays due to the existence of unknown live
services and no extension of time claims will be entertained in this regard.

SECURITY

The Contractor is to provide for his own site security and is to co-ordinate overall site security with
any Nominated Sub-Contractors.

ACTS OF PARLIAMENT, ORDINANCES, REGULATIONS AND BY-LAWS AND  OCCUPATIONAL
HEALTH AND SAFETY ACT (ACT 85 OF 1993 — SECTION 37 [2])

Reference made to, or requirements called for in terms of the provisions of any Act of Parliament, Ordinance and the
Regulations or By-Laws of any local or other statutory authority shall not in any way limit the Tenderer / Contractor’s
liability or obligations to familiarise himself with and comply with the provisions of all Acts of Parliament, Ordinances
and the Regulations or By-Laws of any local or other statutory authority which may be applicable.

The Tenderer’s attention is drawn to the fact that the Occupational Health and Safety Act (Act 85 of 1993 — Section
37[2]) is in force. Copies of the Act as well as the Construction Regulations 2003, issued in terms of the Act, are
available from the Government Printing Works, 149 Bosman Street, Pretoria (Private Bag X85, Pretoria, 0001. Tel.
012 - 334 4500)

The Contractor is to provide the appropriate number of Safety Officers required for the execution of the full project
and for the duration of the entire contract.

These Bills of Quantities contain items relating to the Construction Regulations, 2003 issued under the
Occupational Health and Safety Act, 1993 (Act 85 of 1993). Tenderers must price separately all the relevant
items under clause C11 of the Preliminaries to enable the Department to ensure that tenderers have made
provision for the cost of all health and safety measures during the construction process.

CONTRACT PRICE ADJUSTMENT PROVISIONS (ESCALATION)

This Contract will be / willnet be subject to escalation in terms of the JBCC Contract Price Adjustment
Provisions.

LOCAL LABOUR

The Tenderer’s attention is specifically drawn to Clause 13, Section 1: Preliminaries (Section C) of these Bills of
Quantities.

It is strongly recommended that the successful Contractor appoint a community facilitator in order to facilitate the
requirements of Clause 13 of the Preliminaries (Section C).

It must be clearly understood that should a community facilitator be appointed; he will remain the full responsibility
of the Contractor and no claims will be entertained in this respect.

EXPENSES IN PREPARATION OF TENDERS

The Employer will not be responsible for, or pay for, any expenses or losses incurred by the Tenderer
during the preparation of his tender.
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C2.2- Bills of Quantities
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PROVISIONAL BILLS OF QUANTITIES

FOR

CONSTRUCTION OF DOUBLE ECD AND NUTRITION CENTRE

FOR

Department of Public Works

ARCHITECTS
Department of Roads and Public Works

Tel.

Fax:
e Mail:

Principal Agent

Department of Roads and Public Works
Tel.

Fax:

e Mail:

QUANTITY SURVEYORS

Department of Roads and Public Works
Quantity Surveyor's

9-11 Stockroos Street

Squarehill Park

Floors

8301

Tel. [053]-839-2100
Fax:  [053]-839-2100
e Mail: dmaqutyana@gmail.com
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Double Ecd & Nutrition Centre - Principal Contract

SECTIONNO. 1
PRELIMINARIES AND GENERAL

MEANING OF TERMS 'TENDER / TENDERER'

Any reference to the words 'Tender' or 'Tenderer' herein and/or in any other
documentation shall be construed to have the same meaning as the words
'Bid' or 'Bidder’

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC
Principal Building Agreement Edition 4.1 Code 2101, March 2005 is taken to
be incorporated herein.

The tenderer is deemed to have referred to these documents for the full
intent and meaning of each clause.

These clauses are referred to by number and heading only.  Where
standard clauses or options are not applicable to the contract such
modifications or corrections as are necessary are given under each relevant
clause. Where an item is not relevant to this specific contract such item is
marked "N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the
adjustment of preliminaries then each item priced is to be allocated to one or
more of the three categories Fixed, Value Related or Time Related and the
respective amounts entered in the spaces provided under each item

Iltems not priced in these Preliminaries shall be deemed to be included
elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT
A1.0 DEFINITIONS AND INTERPRETATION
Clause 1.0

Clause 1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the agreement, made in
terms of the Form of Offer and Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is amended by replacing it
with the following:

"CONSTRUCTION GUARANTEE" means a guarantee at call obtained by the
contractor from an institution approved by the employer in terms of the
employer’s construction guarantee form as selected in the schedule

Clause 1.1 Definition of "Construction Period" is amended by replacing it with
the following:

"CONSTRUCTION PERIOD" means the period commencing on the
commencement date and ending on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

Carried To Section Summary
Section No. 1
Bill No. 1
Preliminaries
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"CORRUPT PRACTICE" means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the procurement
process or in contract execution.

Clause 1.1 Definition of "Fraudulent Practice" is added:

"FRAUDULENT PRACTICE" means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of any tenderer and includes collusive practice among tenderers
(prior to or after the tender submission) designed to establish tender prices at
artificial non-competitive levels and to deprive the tenderer of the benefits of
free and open competition.

Clause 1.1 Definition of "Interest" is amended by replacing it with the
following:

"INTEREST" means the interest rates applicable on this contract, whether
specifically indicated in the relevant clauses or not, will be the rate as
determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999)

Clause 1.1 Definition of "Principal Agent" is amended by replacing it with the
following:

"PRINCIPAL AGENT" means the person or entity appointed by the employer
and named in the schedule. In the event of a principal agent not being
appointed, then all the duties and obligations of a principal agent as detailed
in the agreement shall be fulfilled by a representative of the employer as
named in the schedule

Clause 1.1 Definition of "Security" is amended by replacing it with the
following:

"SECURITY" means the form of security provided by the employer or
contractor, as stated in the schedule, from which the contractor or employer
may recover expense or loss

Clause 1.6 is amended by replacing the words "prepaid registered post,
telefax or e-mail" with "prepaid registered post or telefax"

Clause 1.6.4 is amended by replacing it with the following:
No clause

Un/A 1
OBJECTIVE AND PREPARATION

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE
Clause 2.0

Un/A 1
A3.0 DOCUMENTS

Clause 3.0

Clause 3.2.1 is amended by replacing "14.1" with "14.0"

Clause 3.7 is amended by the addition of the following:

Carried To Section Summary
Section No. 1
Bill No. 1
Preliminaries
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10

The contractor shall supply and keep a copy of the JBCC Series 2000
Principal Building Agreement and Preliminaries applicable to this contract on
the site, to which the employer, principal agent and agents shall have access
at all times.

Clause 3.10 is amended by replacing the second reference to "principal
agent" with the word "employer"

Un/A 1
A4.0 DESIGN RESPONSIBILITY

Clause 4.0

Clause 4.3 is amended by replacing it with the following: No clause.

Un/A 1
A5.0 EMPLOYER'S AGENTS

Clause 5.0 Clause 5.1.2 is amended to include clauses 32.6.3, 34.3, 34.4
and 38.5.8

Un/A 1
A6.0 SITE REPRESENTATIVE

Clause 6.0

Un/A 1
A7.0 COMPLIANCE WITH REGULATIONS

Clause 7.0

Note:
A separate clause has been included in Section C:

Specific Preliminaries of the bills of quantities / lump sum document for the
contractor to have the opportunity to price for all the requirements of the
Occupational Health and Safety Act, Construction Regulations and Health
and Safety Specification.

Un/A 1
A8.0 WORKS RISK

Clause 8.0

Un/A 1
A9.0 INDEMNITIES

Clause 9

Un/A 1
A10.0 WORKS INSURANCES

Clause 10.0

Clause 10.0 is amended by the addition of the following clauses:
10.5 Damage to the Works
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(a) Without in any way limiting the contractor’s obligations in terms of the
contract, the contractor shall bear the full risk of damage to and/or
destruction of the works by whatever cause during construction of the works
and hereby indemnifies and holds harmless the employer against any such
damage. The contractor shall take such precautions and security measures
and other steps for the protection and security of the works as the contractor
may deem necessary

(b) The contractor shall at all times proceed immediately to remove or
dispose of any debris arising from damage to or destruction of the works and
to rebuild, restore, replace and/or repair the works

(c)The employer shall carry the risk of damage to or destruction of the works
and materials paid for by the employer that is the result of the excepted risks
as setoutin 10.6

(d) Where the employer bears the risk in terms of this contract, the contractorn
shall, if requested to do so, reinstate any damage or destroyed portions of the
works and the costs of such reinstatement shall be measured and valued in
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding whether arising in common law
or by statute, consequent upon personal injuries to or the death of any person
whomsoever arising out of or in the course of or caused by the execution of
the works unless due to any act or negligence of any person for whose
actions the employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
employer or any other body or person, arising out of or in the course of or by
reason of the execution of the works unless due to any act or negligence of
any person for whose actions the employer is legally liable

(c) The contractor shall, upon receiving a contract instruction from the
principal agent, cause the same to be made good in a perfect and
workmanlike manner at his own cost and in default thereof the employer shall
be entitled to cause it to be made good and to recover the cost thereof from
the contractor or to deduct the same from amounts due to the contractor

(d) The contractor shall be responsible for the protection and safety of such
portions of the premises placed under his control by the employer for the
purpose of executing the works until the issue of the certificate of practical
completion

(e) Where the execution of the works involves the risk of removal of or
interference with support to adjoining properties including land or structures
or any structures to be altered or added to, the contractor shall obtain
adequate insurance and will remain adequately insured or insured to the
specific limit stated in the contract against the death of or injury to persons or
damage to such property consequent on such removal or interference with
the support until such portion of the works has been completed
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(f) The contractor shall at all times proceed immediately at his own cost to
remove or dispose of any debris and to rebuild, restore, replace and/or repair
such property and to execute the works

10.7 High risk insurance

In the event of the project being executed in a geological area classified as a
"High Risk Area", that is an area which is subject to highly unstable
subsurface conditions that might result in catastrophic ground movement
evident by sinkhole or doline formation the following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the
date of the certificate of practical completion bear the full risk of and hereby
indemnifies and holds harmless the employer against any damage to and/or
destruction of the works consequent upon a catastrophic ground movement
as mentioned above.

The contractor shall take such precautions and security measures and other
steps for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall
proceed immediately to remove and/or dispose of any debris arising from
damage to or destruction of the works and to rebuild, restore, replace and/or
repair the works, at the contractor’s own costs

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless
the employer against any liability, loss, claim or proceeding arising at any
time during the period of the contract whether arising in common law or by
statute, consequent upon personal injuries to or the death of any person
whomsoever resulting from, arising out of or caused by a catastrophic ground
movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer
against any and all liability, loss, claim or proceeding consequent upon loss of
or damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused
by a catastrophic ground movement, as mentioned above, which occurred
during the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has adequate
insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2.
Without limiting the contractor’s obligations in terms of the contract, the
contractor shall, within twenty-one (21) calendar days of the commencement
date but before commencement of the works, submit to the employer proof of
such insurance policy, if requested to do so
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10.7.4 The employer shall be entitled to recover any and all losses and/or
damages of whatever nature suffered or incurred consequent upon the
contractor’s default of his obligations as set out in 10.7.1; 10.7.2 and 10.7.3.
Such losses or damages may be recovered from the contractor or by
deducting the same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the employer and
the contractor and for this purpose all these contracts shall be considered
one indivisible whole.

Un/A 1

A11.0 LIABILITY INSURANCES
Clause 11.0

Un/A 1
A12.0 EFFECTING INSURANCES

Clause 12.0

Un/A 1
A13.0 No clause

A14.0 SECURITY
Clause 14.0

Causes 14.1 - 14.8 are amended by replacing them with the following:

14.1 In respect of contracts with a contract sum up to R1 million the security
to be provided by the contractor to the employer will be a payment reduction
of five per cent (5%) of the value certified in the payment certificate
(excluding VAT)

14.1.1 The payment reduction of the value certified in the payment certificate
shall be mutatis mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 33.0 provided that the employer complies with
the provisions of 33.4 in which event the employer's entitlement shall take
precedence over his obligations to refund the payment reduction security or
portions thereof to the contractor

14.2 In respect of contractors with a contract sum above R1 million, the
contractor shall have the right to select the security to be provided in terms of
14.3, 14.4, 14.5, 14.6 or 14.7 as stated in the schedule. Such security shall
be provided to the employer within twenty-one (21) calender days from the
commencement date. Should the contractor fail to select the security to be
provided or should the contractor fail to provide the employer with the
selected security within twenty-one (21) calender days from commencement
date, the security in terms of 14.7 shall be deemed to have been selected

14.3 Where security as a cash deposit of ten per cent (10%) of the contract
sum. (excluding VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash deposit equal in
value to ten per cent (10%) of contract sum (excluding VAT) within twenty-
one (21) calender days from commencement date.

Carried To Section Summary
Section No. 1
Bill No. 1
Preliminaries

123

> - Ir&pw
17 3
Gy
[V o Iesarsrect
el MCRTHERN CAPE PROVNCE
REFLUBLC OF SOUTH ArmCA

Double Ecd & Nutrition Centre - Principal Contract

Iltem

Iltem

Iltem

DRPW 020/2021
Amount




> - IrS&PpW
% -

Gy

[ ‘A Iesarsrect
@ NORTHERN

N CARE PROVNCE
MEFPLBLC OF SOUTH ArmCA

Double Ecd & Nutrition Centre - Principal Contract

14.3.2 Within twenty-one (21) calender days of the date of practical
completion of works the employer shall reduce the cash deposit to an amount
equal to three per cent (3%) of the contract value (excluding VAT), and
refund the balance to the contractor

14.3.3 Within twenty-one (21) calender days of the date of final completion of
the works the employer shall reduce the cash deposit to an amount equal to
one per cent (1%) of the contract value (excluding VAT) and refund the
balance to the contractor

14.3.4 On the date of payment of the amount in the final payment certificate,
the employer shall refund the remainder of the cash deposit to the contractor.

14.3.5 The employer shall be entitled to recover the expense and loss from
the cash deposit in terms of 33.0 provided that the employer complies with
the provisions of 33.4 in which event the employer's entitlement shall take
precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor.

14.3.6 The parties expressly agree that neither the employer nor the
contractor shall be entitled to cede the rights to the deposit to any third party

14.4 Where security as variables construction guarantee of ten per cent
(10%) of the contract sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an acceptable variable
construction guarantee equal to ten per cent (10%) of the contract sum
(excluding VAT) within twenty-one (21) calender days from commencement
day

14.4.2 The variable construction guarantee shall reduce and expire in terms
of the Variable Construction Guarantee form included in the invitation to
tender

14.4.3 The employer shall return the variable construction guarantee to the
contractor within fourteen (14) calender days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in
terms of 33.0, the employer shall issue a written demand in terms of the
variable construction guarantee

14.5 Where security as fixed construction guarantee of five per cent (5%) of
the contract sum (excluding VAT) and five per cent (5%) payment reduction
of the value certified in the payment certificate (excluding VAT) has been
selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to the
employer equal in value to five per cent (5%) of the contract sum (excluding
VAT)

14.5.2 The fixed construction guarantee shall come into force on the date of
issue and shall expire on the date of the last certificate of practical
completion

14.5.3 The employer shall return the fixed construction guarantee to the
contractor within fourteen (14) calender daysof it expiring

14.5.4 The payment reduction of the value certified in the payment certificate
shall be in terms pf 31.8 (A) and 34.8
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14.5.5 Where the employer has the right of recovery against the contractor in
terms of 33.0, the employer shall be entitled to issue a written demand in
terms of the construction guarantee or may recover from the payment
reduction or may be both

14.6 Where security as cash deposit of five per cent (5%) of the contract sum
(excluding VAT) and payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit equal in
value to five per cent (5%) of the contract sum (excluding VAT) within
twentty-one (21) calender days from commmencement date

14.6.2 Within twenty-one (21) calender days of the date of practical
completion of the works the employer shall refund the cash deposit in total to
the contractor

14.6.3 The payment reduction of value certified in a payment certificate shall
be mutatis mutandi in terms of 31.8(A)

14.6.4 Where the employer has the right of recovery against the contractor in
terms of 33.0 the employer may issue a written demand in terms of 33.4 or
may recover from the payment reduction or may be both

14.7 Where security as payment reduction of ten per cent (10%) of the value
certified in payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8(B)

14.7.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 33.0 provided that the employer complies with
the provision of 33.4 in which event the employer's entitlement shall take
precedence over his obligatons to refund the payment reduction or portions
therof to the contractor

14.8 Payments made by the guarantor to the employer in terms of the fixed
or variable construction guarantee shall not prejudice the rights of the
employer or contractor in terms of this agreement

14.9 Should the contractor fail to furnish the security in terms of 14.2, the
emplyer in his sole discretion and without notification to the contractor, is
entitled to change the contractor's selected form of security to that of a ten
per cent (10%) payment reduction of the value certified in the payment
certificate (excluding VAT) whereafter 14.7 shall be applicable

Un/A 1
EXECUTION

A15.0 PREPARATION FOR AND EXECUTION OF THE WORKS
Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No clause

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following clause:
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18

19

20

21

22

15.1.4 An acceptable health and safety plan, required in terms of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993), within twenty-one
(21) calendar days of commencement date

Clause 15.2.1 is amended by replacing it with the following clause: Give the
contractor possession of the site within ten (10) working days of the
contractor complying with the terms of 15.1.4

Un/A 1
A16.0 ACCESS TO THE WORKS

Clause 16.0

Un/A 1
A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words "and the appointment of
nominated and selected subcontractors"

Un/A 1
A18.0 SETTING OUT OF THE WORKS

Clause 18.0

Un/A 1
A19.0 ASSIGNMENT

Clause 19.0

Un/A 1
A20.0 NOMINATED SUBCONTRACTORS

Clause 20.0

Clause 20.1.3 is amended by replacing it with the following:
No clause
Note:

See item B9.1 hereinafter for adjustment of attendance on nominated
subcontractors executing work allowed for under provisional sums

Un/A 1
A21.0 SELECTED SUBCONTRACTORS

Clause 21.0 Clause 21 is amended by replacing it with:

No clause

Un/A 1
A22.0 EMPLOYER’S DIRECT CONTRACTORS

Clause 22.0

Un/A 1
A23.0 CONTRACTOR’S DOMESTIC SUBCONTRACTORS

Clause 23.0
Un/A 1
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COMPLETION
A24.0 PRACTICAL COMPLETION
Clause 24.0

Un/A 1
A25.0 WORKS COMPLETION

Clause 25.0

Un/A 1
A26.0 FINAL COMPLETION

Clause 26.0

Clause 26.1.2 is amended by inserting "#" next to 26.1.2

Un/A 1
A27.0 LATENT DEFECTS LIABILITY PERIOD

Clause 27.0

Un/A 1
A28.0 SECTIONAL COMPLETION

Clause 28.0

Un/A 1
A29.0 REVISION OF DATE FOR PRACTICAL COMPLETION

Clause 29.0

Clause 29.2.5 is amended by replacing it with:
No clause

Un/A 1
A30.0 PENALTY FOR NON-COMPLETION

Clause 30.0

Un/A 1
PAYMENT

A31.0 INTERIM PAYMENT TO THE CONTRACTOR
Clause 31.0

Clause 31.5.2 is amended by replacing "14.7.1" with "14.0"

Clause 31.8 is amended by replacing it with the following two alternative
clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value
of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2
shall be certified in full.

The value certified shall be subject to the following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment
certificates issued up to the date of practical completion
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31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but excluding
the date of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment
certificates issued on the date of final completion and up to but excluding the
final payment certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment
certificate in terms of 34.6 except where the amount certified is in favour of
the employer.

In such an event the payment reduction shall remain at the adjustment level
applicable to the final payment certificate Alternative B

31.8(B) Where security as a payment reduction in terms of 14.7 has been
selected, the value of the works in terms of 31.4.1 and materials and goods
in terms of 31.4.2 shall be certified in full.

The value certified shall be subject to the following percentage adjustments

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates
issued up to the date of practical completion

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but excluding
the date of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment
certificates issued on the date of final completion and up to but excluding the
final payment certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the final payment
certificate in terms of 34.6 except where the amount certified is in favour of
the employer.

In such an event the payment reduction shall remain at the adjustment level
applicable to the final payment certificate

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the contractor a tax invoice
for the amount due

Un/A 1
A32.0 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the
following at the end of the sentence:

"due to no fault of the contractor"”

Un/A 1
A33.0 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Un/A 1
A34.0 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0
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Clause 34.1 is amended by removing "#" next to 34.1
Clause 34.2 is amended by removing "#" next to 34.2

Clause 34.8 is amended by deleting the words "where security as a fixed
construction guarantee in terms of 14.4 has been selected or where payment
reduction has been applied in terms of 14.7.1"

Clause 34.13 is amended by replacing "seven (7) calendar days" with
"twenty-one (21) calendar days" and deleting the words "subject to the
employer giving the contractor a tax invoice for the amount due"

Un/A 1
A35.0 PAYMENT TO OTHER PARTIES

Clause 35.0

Un/A 1
CANCELLATION

A36.0 CANCELLATION BY EMPLOYER - CONTRACTOR’S DEFAULT
Clause 36.0

Clause 36.1 is amended by the addition of the following clauses:

36.1.3 refuses or neglects to comply strictly with any of the conditions of
contract 36.1.4 estate being sequestrated, liquidated or surrendered in terms
of the insolvency laws in force within the Republic of South Africa 36.1.5 in
the judgment of the employer, has engaged in corrupt or fraudulent practices
in competing for or in executing the contract

Clause 36.3 is amended by removing the reference to "No clause" and
replacing the words "principal agent" with "employer"

Clause 36.0 is amended by the addition of the following clause:

36.7 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the employer or the contractor; or for any reason
whatsoever, the contractor shall on written instruction, discontinue with the
works on a date stated and withdraw himself from the site.

The contractor shall not be entitled to refuse to withdraw from the works on
the grounds of any lien or right of retention or on the grounds of any other
right whatsoever

Un/A 1
A37.0 CANCELLATION BY EMPLOYER - LOSS AND DAMAGE

Clause 37.3.5 is amended by replacing "ninety (90)" with "one-hundred and
twenty (120)"

Clause 37.0 is amended by the addition of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the employer or the contractor; or for any reason
whatsoever, the contractor shall on written instruction, discontinue with the
works on a date stated and withdraw himself from the site.
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The contractor shall not be entitled to refuse to withdraw from the works on
the grounds of any lien or right of retention or on the grounds of any other
right whatsoever

Un/A 1
Clause 37.0

A38.0 CANCELLATION BY CONTRACTOR - EMPLOYER’S DEFAULT
Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)" with "one-hundred and
twenty (120)"

Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the employer or the contractor; or for any reason
whatsoever, the contractor shall on written instruction, discontinue with the
works on a date stated and withdraw himself from the site.

The contractor shall not be entitled to refuse to withdraw from the works on
the grounds of any lien or right of retention or on the grounds of any other
right whatsoever

Un/A 1
A39.0 CANCELLATION - CESSATION OF THE WORKS

Clause 39.0

Clause 39.3.5 is amended by the addition of the following at the end of the
sentence: "within one hundred and twenty (120) working days of completion
of such a report"

Un/A 1
DISPUTE

A40.0 DISPUTE SETTLEMENT
Clause 40.0

Clause 40.2.2 is amended by replacing "one (1) year" with "three (3) years"
Clause 40.6 is amended by removing the reference to:
No clause

Clause 40.7.1 is amended by replacing "(10)" with "(15)" and by the addition
of the following:

Whether or not mediation resolves the dispute, the parties shall bear their
own costs concerning the mediation and equally share the costs of the
mediator and related costs

Un/A 1
SUBSTITUTE PROVISIONS

A41.0 STATE CLAUSES
Clause 41.0
Un/A 1
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53

54

CONTRACT VARIABLES
A42.0 THE SCHEDULE (DPW-04EC)
Clause 42.0

Tenderers are referred to the Contract Data for variables pertaining to this
contract

Un/A 1
SECTION B: JBCC PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION
B1.1 Definitions and interpretation

See also clause A1.0 of Section A for additional and/or amended definitions
which shall apply equally to this Section.

Un/A 1
B2.0 DOCUMENTS

B2.1 Checking of documents

Un/A 1
B2.2 Provisional bills of quantities

Un/A 1

B2.3 Availability of construction documentation
Un/A 1

B2.4 Interests of agents

Un/A 1
B2.5 Priced documents

Un/A 1
B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of Tender" with "Form of
Offer and Acceptance "

Un/A 1

B3.0 THE SITE

B3.1 Defined works area

Un/A 1

B3.2 Geotechnical investigation
Un/A 1

B3.3 Inspection of the site

Un/A 1

B3.4 Existing premises occupied
Un/A 1

B3.5 Previous work - dimensional accuracy
Un/A 1

B3.6 Previous work - defects
Un/A 1
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B3.7 Services - known

Un/A 1
B3.8 Services - unknown

Un/A 1
B3.9 Protection of trees

Un/A 1
B3.10 Articles of value

Un/A 1
B3.11 Inspection of adjoining properties

Un/A 1
B4.0 MANAGEMENT OF CONTRACT

B4.1 Management of works

Un/A 1
B4.2 Programme for the works

Un/A 1
B4.3 Progress meetings

Un/A 1
B4.4 Technical meetings

Un/A 1
B4.5 Labour and plant records

Un/A 1
B5.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’

INSTRUCTIONS
B5.1 Samples of materials

Un/A 1
B5.2 Workmanship samples

Un/A 1
B5.3 Shop drawings

Un/A 1
B5.4 Compliance with manufacturers’ instructions

Un/A 1
TEMPORARY WORKS AND PLANT

B6.1 Deposits and fees

Un/A 1
B6.2 Encloser of the works

Un/A 1
B6.3 Advertising

Un/A 1
B6.4 Plant, equipment,sheds and offices

Un/A 1
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B6.5 Main notice board

Un/A 1
B6.6 Subcontractors' notice board

Un/A 1
B7.0 TEMPORARY SERVICES

B7.1 Location

Un/A 1
B7.2 Water

Un/A 1
B7.3 Electricity

Un/A 1
B7.4 Telecommunication facilities

Un/A 1
B7.5 Ablution facilities

Un/A 1
PRIME COST AMOUNTS

B8.1 Responsibility for prime cost amounts

Un/A 1
B9.0 ATTENDANCE ON N/S SUBCONTRACTORS

B9.1 General Attendance

Un/A 1
B9.2 Special Attendance

Un/A 1
B9.3 Commissioning - fuel, water and electricity

Un/A 1
B10.0 FINANCIAL ASPECTS

B10.1 Statutory taxes, duties and levies

Un/A 1
B10.3 Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing "within fifteen (15)
working days of taking possession of the site" with "when submitting his
priced bills of quantities / lump sum document"

Un/A 1
B10.4 Payment certificate cash flow

Un/A 1
B11.0 GENERAL

B11.1 Protection of the works

Un/A 1
B11.2 Protection/isolation of existing/sectionally occupied works

Un/A 1
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B11.3 Security of the works

Un/A 1

B11.4 Notice before covering work
Un/A 1

B11.5 Disturbance

Un/A 1

B11.6 Environmental disturbance
Un/A 1

B11.7 Works cleaning and clearing
Un/A 1

B11.8 Vermin

Un/A 1

B11.9 Overhand work

Un/A 1

B11.11 As built information

Un/A 1

B11.12 Tenant installations

Un/A 1

B1.0 DEFINITIONS AND INTERPRETATION
SCHEDULE OF VARIABLES

Schedule of variables:

This schedule contains all variables referred to in this document and is
divided into pre-tender and post-tender categories. The pre-tender
categorymust be completed in full and included in the tender documents.
Both the pre-tender and post-tender categories form part of these
Preliminaries Spaces requiring information must be filled in, shown as "not
allpicable" or deleted and not left blank. Where choices are offered, the non-
applicable items are to be deleted. Where insufficient space is provided the
information should be annexed hereto and cross-referenced to the applicable
clause of the schedule. Key cross reference clauses are italicised in [ ]
brackets

Un/A 1
12.1 PRE-TENDER INFORMATION

12.1.1 Provisional bills of quantities

[2.2] The quantities are provisional (Yes/No) = Yes

12.1.2 Availability of construction documentation

[2.3] Construction documentation is not complete (Yes/No) = Yes
12.1.3 Interests of agents

[2.4] Details:
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12.1.4 Defined works area
[3.1] Details:

12.1.5 Geotechnical investigation

[3.2] Details = There is no investigation attached nor carried out on site
12.1.6 Existing premises occupied

[3.4] Specific requirements:

12.1.7 Previous work - dimensional accuracy

[3.5] Details:

The contractor is responsible fo the accuracy and in the event that existing
work done prior the site possession is in accurate, the contractor is to inform
the principal agent inmmediately

12.1.8 Previous work - defects
[3.6] Details:

12.1.9 Services - known

[3.7] Details:

12.1.10 Protection of trees
[3.9] Specific requirements:

The contractor is to preserve all trees on site and is to request instruction
from the Principal Agent where trees are constricting the work areas or
progress of work.

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements:

The contractor is to ensure that no harm comes to adjoining buildings or
property during the progress of the works.

12.1.12 Enclosure of the works
[6.2] Specific requirements:

The contractor is to enclose the works in the manner necessary to prevent
members of the public, the client's workers or any other persons from being
hurt due to coming into areas where construction activities are under way.

12.1.13 Offices
[6.4.3] Specific requirements:

The contractor shall provide, maintain and remove on completion of the
works an office for the exclusive use of the principal agent, minimum size 4 x
3 x 3m high internally, suitably insulated and ventilated, provided with electric
lighting and fitted with boarded floor, desk, chair, drawing stool, drawing
board and lock-up drawers for drawings.

Carried To Section Summary
Section No. 1
Bill No. 1
Preliminaries

135

DRPW 020/2021
Amount




> - IrS&PpW
% -

Gy

[ ‘A Iesarsrect
@ NORTHERN

N CARE PROVNCE
MEFPLBLC OF SOUTH ArmCA

Double Ecd & Nutrition Centre - Principal Contract

The office shall be kept clean and fit for use at all times.
Defined works area
12.1.14 Main notice board

[6.5] Specific requirements:

The contractor shall provide, erect where directed, maintain and remove on
completion of the works a notice board size 3 x 3m as type Drawing GEN
063, constructed of suitable boarding with flat smooth surface and with
edging bead 19mm thick round outer edges and projecting 12mm from face
of boarding and rounded on front edge. The board shall be securely fixed to
hoarding, where hoarding is provided, or fixed to and including a suitable
supporting structure of timber or tubular posts and braces. The board is to be
painted ivory white and the bead and 12mm wide dividing lines dark green.
All wording shall be inscribed in dark green as per the coat of arms for SA. Al
wording shall be inscribed in dark green painted sans serif lettering

12.1.15 Subcontractors' notice board

[6.6] A Notice Board is required (Yes/No) = No
No Specific requirements: Not Applicable
12.1.16 Water [7.2]

Option A - by Contractor = Option A Applicable
Option B - by employer (free of charge)

Option C - by employer (metered)

Option A - by Contractor = Option A Applicable
Option B - by employer = (free of charge)

Option C - by employer = (metered)

12.1.17 Electricity [7.3]

12.1.18 Telecommunications

[17.4] Telephone (Yes/No) = Yes

Facsimile (Yes/No) = No

12.1.19 Ablution facilities

[7.5] Option A (by contractor) (Yes/No) = Option A Applicable
Option B (by employer) (Yes/No) = No

12.1.20 Protection of existing/sectionally occupied works
[11.2] Protection is required (Yes/No) = Yes
12.1.21 Special attendance

[9.2] Subcontractor (1) details = Not applicable
12.1.22 Protection of the works

[11.1] Specific requirements:
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99

All precautions are to be taken to prevent damage or harm to the works. The
client is to be indemnified against any and all eventualities. The existing
buildings are to be insured against damage by the employer. However the
contractor is to take all necessary precautions to prevent damage to existing
buildings and property whilst he is in possession of the site.

12.1.23 Disturbance
[11.5] Specific requirements:

The contractor shall keep the site, structures, etc. well watered during
operations to prevent dust and shall provide and erect and remove on
completion of the works all necessary temporary dust screens all to the
satisfaction of the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements:

The contractor is to ensure that no environmental damage occurs on or over
the site during the execution of the works and whilst he is in possession of
the site. All precautions are to be taken to ensure that the water, soil,
vegetation and air on and over the site are not contaminated whilst the
contractor is in possession of the site.

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries

[10.2] Option A (prorated) (Yes/No) = Yes

Option B (calculated) (Yes/No)

12.2.2 Adjustment of preliminaries

[10.3] Option A (three categories) (Yes/No) = Yes
Option B (detailed breakdown) (Yes/No)

12.2.3 Additional agreed preliminaries items

Details:

SECTION C: SPECIFIC PRELIMINARIES
Section C: Specific Preliminaries:

Section C contains specific preliminary items which apply to this contract
except where N/A (Not Applicable) appears against an item

* The drawings issued with the tender documents do not comprise the
complete set but serve as a guide only for tendering purposes and for
indicating the scope of the work to enable the tenderer to acquaint himself
with the nature and extent of the works and the manner in which they are to
be executed Should any part of the drawings not be clearly understood by
the tenderer he shall, before submitting his tender, obtain clarification in
writing from the principal agent.

Un/A 1
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The document "Specification of Materials and Methods to be used (PW371-
A) and (PW371-B)" is obtainable on the Department's website
http://www.publicworks.gov.za/PDFs/consultants docs/2013/2/PW371-A%
20General%20Specification%20edition%202.0 July 2013.pdf and
http://www.publicworks.gov.za/PDFs/consultants docs/2013/2/PW371-B%
20Particular%20Specification%20edition%202.0%20July2013.docx under
"Consultants Guidelines), and shall be read in conjunction with the bills of
quantities / lump sum document and be referred to for the full descriptions of
work to be done and materials to be used

Un/A 1

Wherever a trade name for any product has been described in the bills of
quantities / lump sum document, the tenderer’s attention is drawn to the fact
that any other product of equal quality may be used subject to the written
approval of the principal agent being obtained prior to the closing date for
submission of tenders If prior written approval for an alternative product is
not obtained, the product described shall be deemed to have been tendered
for

Un/A 1

Where imported items are listed in the tender documents, the tenderer shall
provide all the information called for, failing which the price of any such item,
materials or equipment shall be excluded from currency fluctuations. (refer to
Schedule of Imported Materials and Equipment DPW-23(EC) to be
completed by tenderer) Notwithstanding any provisions elsewhere
regarding the adjustment of contract prices, the price of any item, material or
equipment listed in terms of this clause shall be excluded from the Contract
Price Adjustment Provisions (if applicable)

Un/A 1

The site is situated in a security area and the tenderer must arrange with the
unit commander or other responsible officer to obtain permission to enter the
site for tendering purposes

Un/A 1

As the works falls within a security area the contractor must give the unit
commander or other responsible officer notice before commencement of the
works. Should the contractor fail to make such arrangements, admission to
the site may be refused and any additional costs will be for the contractor’s
account

Un/A 1

As the works falls within a security area the contractor shall obtain entrance
permits for his personnel and workmen entering the area and shall comply
with all regulations and instructions which may be issued from time to time
regarding the protection of persons and property under the control of the
Defence Force, Police or chief security officer

Un/A 1
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C1 CONTRACT DRAWINGS

C2 GENERAL PREAMBLES

C3 TRADE NAMES

C4 IMPORTED MATERIALS AND EQUIPMENT

C5 VIEWING THE SITE IN SECURITY AREAS

C6 COMMENCEMENT OF WORKS IN SECURITY AREAS
C7 ENTRANCE PERMITS TO SECURITY AREAS

C8 SECURITY CHECK OF PERSONNEL

Details:

The principal agent may require the contractor to have his personnel and
workmen, or a certain number of them, security classified In the event of
the principal agent requesting the removal of a person or persons from the
works for security reasons, the contractor shall do so forthwith and shall
thereafter ensure that such person or persons are denied access to the
works and the site and/or to any document or information relating to the
works

Un/A 1

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to
sketch or to take photographs of any military site or installation or any
building or civil works thereon or to be in possession of a camera or other
apparatus used for taking of photographs except when authorized thereto by
or on behalf of the Minister

The same prohibition is also applicable to all correctional institutions in terms
of article 44.1(e) of the Correctional Services Act 8 of 1959
Un/A 1

Selection, appointment, briefing and making available of an Awareness
Champion including provision of all relevant services, all in accordance with
the HIV/AIDS Specification

Un/A 1

Selection and appointment of a competent Service Provider approved by the
principal agent, provision of a Service Provider Workshop Plan and a suitable
venue, conducting of awareness workshops by means of traditional and/or
modern multi-media techniques, including follow-up courses, making
available all tuition material and performing assessment procedures, all in
accordance with the HIV/AIDS Specification

Un/A 1

Provision, displaying, maintaining and replacing when necessary of four
plastic laminated posters, booklets and educational videos, etc. for the
duration of the construction period, all in accordance with the HIV/AIDS
Specification

Un/A 1
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114

Provision and maintenance of condom dispensers fixed in position, including
male and female condoms, replenishing male and female condoms on a
daily basis as required for the duration of the construction period, all in
accordance with the HIV/AIDS Specification

Un/A 1

Monitoring HIV/AIDS awareness of workers, providing the principal agent with
access to information including making available all reports, thoroughly
completed and reflecting the correct information, for the duration of the
construction period and close out, all in accordance with the HIV/AIDS
Specification

Un/A 1

The contractor shall comply with all the requirements set out in the
Construction Regulations, 2003 issued under the Occupational Health and
Safety Act, 1993 (Act No 85 of 1993).

It is required of the contractor to thoroughly study the Health and Safety
Specification that must be read together with and is deemed to be
incorporated under this Section of the bills of quantities / lump sum
document.

The contractor must take note that compliance with the Occupational Health
and Safety Act, Construction Regulations and Health and Safety Specification
is compulsory. In the event of partial or total non-compliance, the principal
agent, notwithstanding the provisions of clause A31.0 of Section A or any
other clause to the contrary, reserves the right to delay issuing any progress
payment certificate until the contractor provides satisfactory proof of
compliance.

The contractor shall not be entitled to any compensation of whatsoever
nature, including interest, due to such delay of payment.

Provision for pricing of the Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is made under this clause
and it is explicitly pointed out that all requirements of the aforementioned are
deemed to be priced hereunder and no additional claims in this regard shall
be entertained.

Un/A 1

The contractor shall comply with all the requirements set out in the
Construction Regulations, 2003 issued under the Occupational Health and
Safety Act, 1993 (Act No 85 of 1993).

It is required of the contractor to thoroughly study the Health and Safety
Specification that must be read together with and is deemed to be
incorporated under this Section of the bills of quantities / lump sum
document.

The contractor must take note that compliance with the Occupational Health
and Safety Act, Construction Regulations and Health and Safety Specification
is compulsory. In the event of partial or total non-compliance, the principal
agent, notwithstanding the provisions of clause A31.0 of Section A or any
other clause to the contrary, reserves the right to delay issuing any progress
payment certificate until the contractor provides satisfactory proof of
compliance.
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The contractor shall not be entitled to any compensation of whatsoever
nature, including interest, due to such delay of payment.

Provision for pricing of the Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is made under this clause
and it is explicitly pointed out that all requirements of the aforementioned are
deemed to be priced hereunder and no additional claims in this regard shall
be entertained. Refer to the attached specification at the back of these bills
of quantities

Un/A 1
C9 PROHIBITION ON TAKING OF PHOTOGRAPHS

C10 HIV/IAIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification
(PW 1544) of the Department that must be read together with and is deemed
to be incorporated under this Section of the bills of quantities / lump sum
document.

Provision for pricing of HIV/AIDS awareness is made under items C10.1 to
C10.5 hereafter and it is explicitly pointed out that all requirements of the
aforementioned specification are deemed to be priced hereunder, as the said
items represent the only method of measurement and no additional items or
extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS

Specification is compulsory. In the event of partial or total non-compliance,
the principal agent, notwithstanding the provisions of clause A 31.0 of Section
A or any other clause to the contrary, reserves the right to delay issuing any
progress payment certificate until the contractor provides satisfactory proof ofi
compliance.

The contractor shall not be entitled to any compensation of whatsoever
nature, including interest, due to such delay of payment

C10.1 AWARENESS CHAMPION

C10.2 AWARENESS WORKSHOPS

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.
C10.4 ACCESS TO CONDOMS

C10.5 MONITORING

C11 OCCUPATIONAL HEALTH AND SAFETY ACT
LOCAL LABOUR

Local labour empowerment:

The contractor is to keep records of labour in terms of labour employed and
submit labour records from a reliable payroll system that corresponds with
the South African law governing labour records.

Un/A 1
Local labour fourtnightly reporting:
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The Tenderer is to submit a monthly report on the template available from
the Principal Agent at the site handover, which requires labour amounts
spent and reported dermographically, geographically and also values spent
on local labour.

Un/A 1

CARTING OF WATER FOR CONSTRUCTION

Carting of water on site

The contractor is to make provision to cart water onto site as there maybe no
suffitient water available on site.

Un/A 1
PORTFOLIO OF EVIDENCE

GPS Tagged photos:

The contractor shall use a camera with a function that adds GPS co-
ordicates to the saved photos under the properties of the photo.

If the photos are not showing the GPS co-ordinates matching those of the
site address of this bid, then the photos cannot be used as evidence.

Un/A 1
Proof of Depths of foundation excavations:

The contractor is to take and email to the Quantity Surveyor, GPS tagged
photos of the:

a) Excavation depths vs natural ground/ reduced level

b) Top of footing vs natural ground/ reduced level

c¢) Top of Surface bed vs natural ground/ reduced level

Note:

The above is to be taken at all external corners of the building, by means of a
surveying staff.

Un/A 1

ELECTRICAL INSTALLATION & OTHER SUBCONTRACTOR'S
PRELIMINARIES

Selected/Nominated/Domestic Subcontractors preliminaries and other
indirect costs are to be priced herein under as there will be no
compensation for extra preliminaries for the contractors
subcontractors:

Fixed, Value and time related items
Un/A 1
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SECTION NO. 2
BUILDING WORKS

BILL NO. 1
EARTHWORKS

NOTE: Tenderers are advised to study the Model
Preambles for Trades 2008 published by the
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES
Nature of ground

Trial holes indicate that the nature of the ground is silty
clay to a depth of approximately 500mm with fine to
medium loose sandy material below, therefore "earth"

Subterranean water

No subterranean water is expected

Excavation for working space in rock

Notwithstanding clause 11 page 8 of the Standard
System of Measuring Building Work, excavation for
working space in rock will be measured in cubic metres
to the extent executed and given as "extra over" bulk

excavation or trench and hole excavation as the case
may be

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,from
stock piles situated on the building site

Filling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of

Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple

handling of material

EXCAVATION, FILLING, ETC
EXCAVATIONS, ETC

Excavation in earth not exceeding 2m deep

Trenches

ECD 112 NC 75

Extra over trench and hole excavations in earth for
excavation in

Soft rock
ECD 17 NC 11
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10

11

12

Hard rock

ECD 11 NC 7
Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site, to a dumping site to be located by contractor

ECD 62 NC 41
Risk of collapse of excavations

Sides of trench and hole excavations NE 1,5m deep

ECD 341 NC 222
Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

| 1
FILLING ETC

Earth filling obtained from the excavations and/or
prescribed stock piles on site, compacted to 93%
Mod AASHTO density

Backfilling to trenches, holes, etc

ECD 25 NC 17

Filling of natural gravel material G5 supplied by the
contractor, compacted to 95% Mod AASHTO density

Under floors, steps, pavings, etc

ECD 123 NC 97

Filling of natural gravel material G6 supplied by the
contractor, compacted to 95% Mod AASHTO density

Under floors, steps, pavings, etc

ECD 59 NC 45
Coarse river sand filling supplied by the contractor

Under floors etc

ECD 20 NC 15
Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down oversize
material, adding suitable material where necessary and
compacting to 93% Mod AASHTO density

ECD 391 NC 301
SOIL POISONING

Soil insecticide in accordance with SANS 5859

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows and
ramming

ECD 391 NC 301
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Unit Quantity Rate Amount
To bottoms and sides of trenches etc m? 748
ECD 452 NC 296
TESTS
Prescribed tests to determine degree of compaction
or other properties of ground or filling
'Modified AASHTO Density' test No 66
ECD 9 NC 57
'Natural California Bearing Ratio' test No 28
ECD 9 NC 19
'Field Density' test, including 'Optimum Moisture Content'
test (four readings per test) No 32

ECD 9 NC 23

NOTE: The use of trade names simply serves to indicate
a standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent
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SECTION NO. 2
BUILDING WORKS

BILL NO. 2
CONCRETE. FORMWORK AND REINFORCEMENT

NOTE: The use of trade names simply serves to indicate
a standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

NOTE: Tenderers are advised to study the Model
Preambles for Trades 2008 published by the
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS
1200G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor to the approval of
the architect. (Test cubes are measured separately)

Formwork

Description of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent”), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and surfaces
as necessary to ensure easy release during stripping
and for reconditioning as necessary before reuse

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself. Formworks to soffits of solid etc
shall be deemed to be slabs not exceeding 250mm thick
unless otherwise described.

Formworks to soffits of solid etc shall be deemed to be
slabs not exceeding 250mm thick unless otherwise
described
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Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse of
the sides of the excavations, provision for which is made
in "Earthworks"

UNREINFORCED CONCRETE
15MPa/19mm concrete

Blinding under footings and bases

ECD 6 NC 4
25MPa/19mm concrete

Infill inside cavity walls

ECD 4 NC 1

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa/19mm concrete

Surface beds cast in panels on waterproofing

ECD 37 NC 29
Strip footings
ECD 28 NC 19

TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete
strength test cube

ECD 363 NC 27
CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, slabs, etc

ECD 264 NC 230

Finishing top surfaces of concrete smooth with a
power float including tinted hardener or other

equally approved

Surface beds, slabs, etc

ECD 254 NC 90

MOVEMENT JOINTS ETC

Expansion joints with 15mm bitumen impregnated

softboard between vertical concrete and brick
surfaces

Not exceeding 300mm high to edges of surface beds
ECD 341 NC 222
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10

11

12

ROUGH FORMWORK (DEGREE OF ACCURACY IiI)

Rough formwork to sides

Strip footings (Provisional)

ECD 58 NC 58
REINFORCEMENT (PROVISIONAL)

High tensile steel reinforcement to structural
concrete work (Y)

10mm Diameter bars

ECD 0.33 NC  0.14
12mm Diameter bars

ECD 1
Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc

ECD 404 NC 308
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SECTION NO. 2
BUILDING WORKS

BILL NO. 3
MASONRY

NOTE: The use of trade names simply serves to indicate
a standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

NOTE: Tenderers are advised to study the Model
Preambles for Trades 2008 published by the
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES
BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the width
of a brick

Hollow walls

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

User note

The following preamble generally applies for works in hot
and humid coastal areas

Bagged and sealed walls

Wallls in two skins described as "bagged and sealed"
shall be deemed to include having the outer face of the
inner skin bagged with 1:6 cement and sand mixture and
sealed with two coats bitumen emulsion waterproofing
coating

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour
Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc
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10

11

BRICKWORK
FOUNDATIONS (PROVISIONAL)

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class Il mortar

One brick walls

ECD 59 NC 48

270mm Hollow walls of two half brick skins including wire
ties

ECD 61 NC 30

2,5mm Brickwork reinforcement

75mm Wide reinforcement built in horizontally

ECD 129 NC 43
150mm Wide reinforcement built in horizontally
ECD 1146 NC 826

FACE BRICKWORK

Face bricks 'Bergendal Blend Satin' pointed with
recessed horizontal and vertical joints

Extra over brickwork for face brickwork

ECD 31 NC 20
BRICKWORK
SUPERSTRUCTURE

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class Il mortar

Half brick walls

ECD 77 NC 25
Half brick walls in beamfilling
ECD 19 NC 12

One brick walls

ECD 152 NC 182

270mm Hollow walls of two half brick skins including wire
ties

ECD 261 NC 135
BRICKWORK SUNDRIES

Baqging of 1:3 cement and sand mixture

On brick walls, piers, etc

ECD 24 NC 20
2,5mm Brickwork reinforcement

75mm Wide reinforcement built in horizontally
ECD 455 NC 149
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12

13

14

15

16

17

18

19

150mm Wide reinforcement built in horizontally

ECD 2360 NC 1803

Prestressed fabricated concrete lintels including
necessary temporary supports

110 x 75mm Lintels in lengths not exceeding 3m

ECD 137 NC 80
Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Cramp 500mm long with one end fixed to
timber and other end built into brickwork

ECD 261 NC 198
FACE BRICKWORK

Face bricks 'Bergendal Blend Satin' pointed with
recessed horizontal and vertical joints

Piers
ECD 2 NC 2
Extra over brickwork for face brickwork

ECD 503 NC 322

Extra over brickwork for brick on header course bands
one course high

ECD 45 NC 28

Brick-on-edge header course copings, sills, etc of
face bricks, pointed with flush joints on all exposed
faces

220mm Wide sills set sloping and slightly projecting

ECD 51 NC 24
FIBRE-CEMENT WINDOW SILLS

Natural grey sills in single lengths bedded in cement
mortar_including metal fixing lugs etc

150 x 15mm Wide sills set flat and slightly projecting
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SECTION NO. 2
BUILDING WORKS

BILL NO. 4
WATERPROOFING

NOTE: The use of trade names simply serves to indicate
a standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

NOTE: Tenderers are advised to study the Model
Preambles for Trades 2008 published by the
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs shall
be laid to even falls to outlets etc with necessary ridges,
hips and valleys.Descriptions of sheet or membrane
waterproofing shall be deemed to include additional
labour to turn-ups and turn-downs

DAMPPROOFING OF WALLS AND FLOORS

One layer 250 micron green polyethylene waterproof
sheeting (SANS 952-1985 type C) sealed at laps with
PVC self-adhesive tape

Under surface beds

ECD 391 NC 301

One layer 375 micron embossed polyethylene
dampproof course (SANS 952-1985 type B)

In walls

ECD 68 NC 44
Two coats bitumen emulsion waterproof coating

On bagged brick walls

ECD 341 NC 222

Two-part grey polysulphide sealing compound
including backing cord, bond breaker, primer, etc

8 x 10mm In expansion joints in floors including raking
out expansion joint filler as necessary

ECD 341 NC 222
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SECTION NO. 2
BUILDING WORKS

BILL NO. 5
ROOF COVERINGS

NOTE: The use of trade names simply serves to indicate
a standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

NOTE: Tenderers are advised to study the Model
Preambles for Trades 2008 published by the
Association of South African Quantity Surveyors

PROFILED METAL SHEETING AND ACCESSORIES

0.8mm Z275 spelter galvanised IBR steel sheets in
single lengths with "chromadek" finish of approved
standard colour on one side and standard grey
backing finish on reverse side, fixed to timber
purlins or rails

Roof covering with pitches not exceeding 25 degrees

ECD 467 NC 429

0.8mm Z275 spelter galvanised IBR steel sheets
accessories to preceding roof covering with
"chromadek" finish of approved standard colour on
one side and standard grey backing finish on
reverse side, fixed to timber purlins or rails

Ridge capping 650mm girth

ECD 30 NC 35
Valley covering 650mm girth

NC 12
Narrow and broad flute closers 35mm girth

ECD 137 NC 152

Narrow and broad flute closers 35mm girth, raking at
valleys or hips

NC 12

ROOF AND WALL INSULATION

Double sided reflective aluminium foil faced insulation

barrier, with reflective facing to be exposed to roof
sheets

ECD 467 NC 429

30mm Flexible faced polyisocyannaurate insulation
boarding, laid over purlins (at approximately 600mm
centres) and fixed concurrent with roof covering,
including holes through boards etc

ECD 93 NC 86
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SECTION NO. 2
BUILDING WORKS

BILL NO. 6
CARPENTRY AND JOINERY

NOTE: The use of trade names simply serves to indicate
a standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

NOTE: Tenderers are advised to study the Model
Preambles for Trades 2008 published by the
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES
Fixing
Iltems described as "nailed" shall be deemed to be fixed

with hardened steel nails or pins, or to be shot-pinned to
brickwork or concrete

Items described as "plugged" shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
500mm centres, and where described as "bolted", the
bolts have been given elsewhere

Joinery

Descriptions of frames shall be deemed to include
frames, transomes, rails, etc

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish

ROOFS ETC
Sundries
Two coats carbolineum on sawn timbers

ECD 140 NC 129

PLATE NAILED TIMBER ROOF TRUSS
CONSTRUCTION ETC

SUPPLEMENTARY PREAMBLES

Trusses are at maximum 900mm centres

Roof coverings are on purlins

Ceilings are plasterboard and fibre cement on 38 x
38mm brandering
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References given in descriptions refer to the respective
types of trusses detai

References given in descriptions refer to the respective
types of trusses detailed on the architect's/engineer's
drawings for tender purposes

Dimensions in descriptions of trusses are nominal and
actual measurements are to be obtained from the
architect/engineer and/or taken on site before design or
fabrication commences

Design Responsibility

The contractor shall be responsible for the design of the
timber roof construction. The contractor will submit shop
drawings for approval to the engineer/architect within two
weeks after the date of appointment. The contractor
shall commence manufacturing only after written
approval of shop drawings from the engineer /architect

Timber roof construction

The following is applicable in respect of prefabricated
timber roof truss construction:

Site inspection and liaison with main contractor

The trusses subcontractor is advised to liaise with the
main contractor on site and confirm all the dimensions
prior to design, fabrication and installation of the timber
roof structures

Plate nailed timber roof truss construction

Sawn softwood grade 6 S.A Pine

228 x 38mm Common rafters in lengths not exceeding
6.6m

ECD 12 NC 23

Roof construction to double pitched roof complete with
two gable ends, 31.10 x 15.57m overall on plan and
2200mm high overall, including trusses, jack rafters,
permanent bracing and 50 x 75mm purlins at 600mm
centres, etc., for roof sheeting. All as per roof drawings
(ECD)

NC 1

Roof construction to L shaped double pitched roof
complete with two gable end two sides and hipped on
the other, 9.94 x 16.22m and 18.30 x 7.60m overall on
plan and 1860mm high overall, including trusses, jack
rafters, permanent bracing and 50 x 75mm purlins at
600mm centres, etc., for roof sheeting. All as per roof
drawings (Nutrition Centre)

NC 1
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EAVES, VERGES, ETC

Medium density plain fibre-cement fascias and barge
boards

225 x 12mm Fascias and barge boards, including
galvanised steel profile joiners

ECD 77 NC 82

Trusses are at maximum 1 500mm centres. Roof
covering to be IBR (0.8mm) thick approved light
industrial Z275 spelter "Chromadek" galvanised steel
sheeting (by others). Gypsum plaster board and fibre
cement ceilings and / or suspended ceilings will be
installed below roof trusses (ceilings elsewhere
measured)

The dimensions in the descriptions of the roofs are
scaled and are only a broad indication of the scope of
the works. The contractor is required to obtain actual
measurements from the Architect and/or the site before
design or fabrication commences. Rates to include for
complete roof structures including all fixing, hoisting, all
rafter end splaying, wall plates, battens, edge battens,
bracing, ridge rafters, valley rafters, etc

DOORS ETC
Wrought meranti doors hung to timber frames

44mm 'C.K.S.' Framed batten door 2032 x 813mm high
of 150 x 44mm top rail and stiles, 150 x 16mm middle
ledge and braces and 230 x 22mm bottom ledge filled in
with 22mm V jointed one side boarding filled in at the
back with plywood veneer (D02/05 - ECD and D09-
Nutrition Centre)

ECD 9 NC 5

44mm 'C.K.S." Double-leaved framed batten door 1511 x
2032mm high of 150 x 44mm top rail and stiles, 150 x
22mm middle ledge and braces and 230 x 22mm bottom
ledge filled in with 22mm V-jointed one side boarding
filled in at the back with plywood veneer (D11 -

Classrooms & D01 Nutrition)

ECD 2 NC 3

40mm Semi-solid flush doors with 3,2mm plain
hardboard covering on both sides and two
concealed edges, hung to timber frames

Door 813 x 2032mm high (D06 - Nutrition Centre)
ECD 6 NC 2
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10

11

12

13

FITTINGS

CUPBOARDS TO KITCHENS, SHELVING, DESKS,
ETC

SUPPLEMENTARY PREAMBLES
General

The following fittings are given as complete units i.e. the
components of the units have not been given separately.
Descriptions of such units shall, therefore, be deemed to
include all components, assembling, housing, notching,
glueing, blocking, planting-on and screwing with
countersunk screws, edge strips, thermosetting plastic
laminate, glass, ironmongery, metalwork, paint or
varnish finishes, etc

References

References given in descriptions refer to the respective
types of fittings detailed on the architect's drawings
accompanying these bills of quantities for tender
purposes

GRADE R BUILDING

Kitchen cupboards with hinges, handles, 2mm
brushed aluminium kick plate glued to 19mm thick
marine ply timber base and telescopic drawer slides
as per Architect's Drawing No.ECD-205

600 x 32mm Thick 'Formica Lifeseal' timber worktop
modern square profile with tight radius and edging strip
on sides complete including 30 x 30 x 2mm mild steel
bracket, bolts, etc.

ECD 5

Sink cupboard 1800 x 900mm high overall with sides,
bottom, division, shelves, drawers, doors, framework, etc
ECD 1

Floor drawer cupboard 1200 x 900mm high with, sides,
bottom, including five drawers

ECD 4

Shelving with SA Pine framing, shelves, side and
back panels, etc., complete as per Architect's
Drawings

Shelving 3700mm long x 400mm wide x 1950mm high
overall (Storerooms)

ECD 4

Pigeon hole shelving overall size 600mm long x 628mm
high with 279 x 284mm forty number pigeon holes

ECD 2
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14

15

16

17

18

19

20

21

Supa-wood timber deck

2400 x 1800 x 850mm High timber deck constructed of
50 x 50mm hardwood timber frame with and including
4no steps (Dwg No.ECD-205)

ECD 2
NUTRITION CENTRE

FITTINGS

Cupboards with hinges, handles and telescopic
drawer slides as per Architect's drawings

600 x 32mm Thick 'Formica Lifeseal' timber worktop
modern square profile with tight radius and edging strip
on sides complete including 30 x 30 x 2mm mild steel
bracket, bolts, etc.

NC 15

Floor cupboard 3350 x 900mm high overall with sides,
bottom, division, shelves, doors, framework, etc

ECD 1 NC 2

Floor drawer cupboard 1450 x 900mm high overall with
sides, bottom, division,shelves, doors, framework, etc
NC 1

Sink cupboard 1850 x 900mm high overall with sides,
bottom, division, shelves, doors, framework, etc

NC 1

Floor drawer cupboard 1850 x 900mm high with, sides,
bottom, including four drawers

NC 2

Floor drawer cupboard 900 x 900mm high with, sides,
bottom, including four drawers

ECD 2

FITTINGS

Shelving with SA Pine framing, laminated shelves,
side and back panels, etc., complete as per
Architect's Drawings

600 x 32mm Thick 'Formica Lifeseal' timber worktop
modern square profile with tight radius and edging strip
on sides complete including 30 x 30 x 2mm mild steel
bracket, bolts, etc.

ECD 15
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22

23

24

25

26

FITTINGS

Shelving with SA Pine framing, laminated shelves,
side and back panels, etc., complete as per
Architect's Drawings

Floor cupboard 3350 x 900mm high overall with sides,
bottom, division, shelves, doors, framework, etc

ECD 3
FITTINGS
Shelving with SA Pine framing, laminated shelves,

side and back panels, etc., complete as per
Architect's Drawings

Floor drawer cupboard 1450 x 900mm high overall with
sides, bottom, division,shelves, doors, framework, etc

ECD 1
FITTINGS
Shelving with SA Pine framing, laminated shelves,

side and back panels, etc., complete as per
Architect's Drawings

Sink cupboard 1850 x 900mm high overall with sides,
bottom, division, shelves, doors, framework, etc

ECD 1
FITTINGS

Shelving with SA Pine framing, laminated shelves,
side and back panels, etc., complete as per
Architect's Drawings

Floor drawer cupboard 1850 x 900mm high with, sides,
bottom, including four drawers

ECD 2
FITTINGS

Shelving with SA Pine framing, laminated shelves,
side and back panels, etc., complete as per
Architect's Drawings

Floor drawer cupboard 900 x 900mm high with, sides,
bottom, including four drawers

ECD 2
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27

28

29

30

31

32

FITTINGS

Shelves consisting of shelves, frame, marine ply

timber base with 2mm brushed aluminium kick plate,

19mm hardwood backboard, 8mm pins, etc.,
complete as per architect's drawings

Floor open shelve cupboard 900 x 900mm high with,
sides, bottom, back, timber slats to face counter , etc
(kitchen)

ECD 2

Floor open shelve cupboard 1330 x 900mm high with,
sides, bottom, back, timber slats to face counter , etc
(kitchen)

ECD 3

Floor open shelve cupboard 1150 x 900mm high with,
sides, bottom, back, timber slats to face counter , etc
(kitchen)

ECD 2
FITTINGS

Shelving with SA Pine framing, laminated shelves,

side and back panels, etc., complete as per
Architect's Drawings

Floor open shelve cupboard 900 x 900mm high with,
sides, bottom, back, timber slats to face counter , etc
(kitchen)

ECD 2
FITTINGS

Shelving with SA Pine framing, laminated shelves,

side and back panels, etc., complete as per
Architect's Drawings

Floor open shelve cupboard 1330 x 900mm high with,
sides, bottom, back, timber slats to face counter , etc
(kitchen)

ECD 3
FITTINGS

Shelving with SA Pine framing, laminated shelves,

side and back panels, etc., complete as per
Architect's Drawings

Floor open shelve cupboard 1150 x 900mm high with,
sides, bottom, back, timber slats to face counter , etc
(kitchen)

ECD 2

Carried to Collection

Section No. 2
Bill No. 6
Carpentry And Joinery
165

Unit

No

No

No

No

No

No

2PE PRIOVINCE
OF S0UTH ArmcCA

Double Ecd & Nutrition Centre - Principal Contract

Quantity

Rate

DRPW 020/2021
Amount




33

34

35

36

FITTINGS

Shelving with SA Pine framing, laminated shelves,
side and back panels, etc., complete as per
Architect's Drawings

Shelving 14400mm long x 750mm wide x 1990mm high
overall (store)

ECD 1

Shelving 6100mm long x 750mm wide x 1990mm high
overall (store)

ECD 2

FITTINGS

Shelving with SA Pine framing, laminated shelves,
side and back panels, etc., complete as per
Architect's Drawings

Shelving 14400mm long x 750mm wide x 1990mm high
overall (store)

ECD 1
FITTINGS

Shelving with SA Pine framing, laminated shelves,
side and back panels, etc., complete as per
Architect's Drawings

Shelving 6100mm long x 750mm wide x 1990mm high
overall (store)

ECD 2
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SECTION NO. 2
BUILDING WORKS

BILL NO. 7
CEILINGS PARTITIONS AND ACCESS FLOORING

SUPPLEMENTARY PREAMBLES
Fixing
Iltems described as "nailed" shall be deemed to be fixed

with hardened steel nails or pins, or to be shot-pinned, to
brickwork or concrete

Iltems described as "plugged" shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
500mm centres, and where described as "bolted", the
bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

Bulkheads

Unless otherwise described bulkheads shall be deemed
to be horizontal along the length

Steel components

All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121

NAILED-UP CEILINGS
SUPPLEMENTARY PREAMBLES

Openings

Prices for openings for light fittings, ventilation grilles, air
conditioning diffusers, etc are to include for any
necessary additional support, trimming around, etc

6.4mm Gypsum plaster board ceilings

Ceilings nailed on and including BPB Gypsum steel
brandering in one direction at 400mm centres with 36 x
6mm meranti cover strips on joints

ECD 247 NC 202

Extra over ceiling for 600 x 600mm Gypsum plaster
board trap door

ECD 2 NC 2

Carried to Collection
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6mm Fibre-cement plain ceiling boards with H-
profile galvanised steel jointing strips

Ceilings laid in a staggered pattern including 38 x 38mm
sawn softwood brandering at 300mm centres and cross
brandering at 300mm centres

ECD 127 NC 72

Extra over ceiling for 600 x 600 x 0.6mm thick pressed
steel trap door,hinged to open 180 degrees onto ceiling,
25 x 25 x 3mm T-section steel frame

NC 1
Gypsum plasterboard cornices

75mm Coved cornices

ECD 168 NC 153
Fibre cement cornices

75mm Coved cornices

ECD 63 NC 77
Glass mineral wool cavitybatt insulation

405mm Insulation laid on top of brandering between roof
timbers etc

ECD 374 NC 274
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SECTION NO. 2
BUILDING WORKS

BILL NO. 8
FLOOR COVERINGS

SUPPLEMENTARY PREAMBLES
Fixing
Floor coverings, wall linings, etc shall, where applicable,

be fixed with adhesive as recommended by the
manufacturers of the flooring, linings, etc

ECD Building

FLOOR COVERINGS

500 x 500mm needle punch carpet tiles fixed with
carpet adhesive strictly according to manufacturer's
specifications

On floors

ECD 9

2mm Thick fully flexible homogenous 'Polyflo
Palletone' vinyl sheeting with welded joints laid in
acrylic adhesive in strict accordance to
manufacturer's instructions

On floors

ECD 178

On treads and risers of stepped floors

ECD 3

Two coats high gloss Tuff-Floor Epoxy resin (Code:

EP502)

On floors

ECD 11
POLISH, SEALERS, ETC

Two coats wax polish on vinyl flooring

ECD 11 NC 178
Nutrition Centre
FLOOR COVERINGS

2mm Thick fully flexible homogenous 'Polyflo
Palletone' vinyl sheeting with welded joints laid in
acrylic adhesive in strict accordance to
manufacturer's instructions

On floors
NC 115

Carried to Collection
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Two coats high gloss Tuff-Floor Epoxy resin (Code:

EP502)

On floors

NC 44
POLISH, SEALERS, ETC

Two coats wax polish on vinyl flooring

ECD 115 NC 44

Carried to Collection
Section No. 2
Bill No. 8
Floor Coverings

172

B i A HapW
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BUILDING WORKS
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SECTION NO. 2
BUILDING WORKS

BILL NO. 9
IRONMONGERY

NOTE: The use of trade names simply serves to indicate
a standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

NOTE: Tenderers are advised to study the Model
Preambles for Trades 2008 published by the
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Proprietary items

Where applicable the manufacturers' names or product
catalogue titles are given in sub-headings preceding the
items

Prices are to be based on the specific products/articles
specified. If tenderers wish to offer alternative
products/articles for certain items, these items are to be
clearly marked and the alternative specification given
with supporting brochures etc clarifying the features of
the products/articles offered

On request returnable samples are to be provided to the
principal agent for consideration

HINGES, BOLTS, ETC

"Solid"

Nickel plated flush bolt with keep fixed to metal
ECD 2

"Union"

'RADIUS CB-SC692-73SC' Indicator bolt

ECD 6 NC 2

'37651AS' WC indicator bolt and keep

ECD 1

LOCKS

"Solid"

76mm Four lever upright mortice lock (Code 313/A40)
ECD 10 NC 3

"Union"

Three lever deadlock escutcheon (Code 32320-78)
NC 1

Carried to Collection
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Bill No. 9
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10

11

12

13

14

15

16

76mm Three lever upright mortice lock (Code
L-22315-76SS)

NC 5

'L-2209-78PL' Euro profile cylinder upright lock case
ECD 7 NC 5

HANDLES

"Solid"

'WATERBOK' Lever handle (Code 472/E41) on and
including back plate with key hole

ECD 10 NC 3

"Union"

Spring loaded 'ESCO ILEX SS' design lever handle
(Code E-616204-05SS) -PAIR

NC 5

PINNING BOARDS, WRITING BOARDS,
PROJECTION SCREENS, ETC

Pinning board 2100 x 900mm high comprising of 12mm
thick softboard clad in felt material, finished with 25mm
natural anodised aluminium frame, plugged to wall

ECD 2

3600 x 1200mm Green faced magnetic receptive steel
writing board plugged to plastered brick wall 800mm
above finished floor level, finished with 25mm natural
anodised aluminium frame and including slide-in
aluminium chalk rail

ECD 2

BATHROOM FITTINGS

19mm Diameter chromium plated towel rail 400mm long
including end brackets, plugged

ECD 2

130 x 135 x 360mm Deep white powder coated lockable
two roll holder, plugged

ECD 4 NC 3

115 x 270 x 110mm Deep stainless steel hand free soap
dispenser, plugged

ECD 2

350 x 365 x 230mm Deep stainless steel paper towel
dispenser, plugged

ECD 2

12 Litre stainless steel heavy duty pedal bin with
removable plastic bucket

ECD 2

Carried to Collection
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17

18

19

20

21

22

32mm Stainless steel back grab rail 750mm long,
plugged
ECD 1 NC 1

32mm Stainless steel dogleg side grab rail 900mm girth
with centre flange, plugged

ECD 1 NC 1
BATHROOM FITTINGS
"Halcast"

Chromium plated lockable toilet roll holder plugged to
walls screwed on 178 x 127 x 19mm hardwood block
(Code 3665)

ECD 4 NC 3
LETTERS, NAMEPLATES, ETC

3mm Thick white Perspex panel fixed to door with
stainless steel dome nuts

60 x 30 x 2mm Perspex plate with engraved 20mm high
black text or numerals

NC 5

SUNDRIES

"Solid"

38mm Diameter rubber door stop plugged
ECD 18 NC 7

Cast zinc stop plugged (Code CZ8737SC)
NC 8
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SECTION NO. 2
BUILDING WORKS

BILL NO. 10
METALWORK

NOTE: The use of trade names simply serves to indicate
a standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

NOTE: Tenderers are advised to study the Model
Preambles for Trades 2008 published by the
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and boltsshall be deemed to include
nuts, washers and mortices in brickwork or concrete

Items described as 'holed for bolt(s)' shall be deemed to
exclude the bolts unless otherwise described

Items described as 'plugged shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
600mm centres

Aluminium doors, windows, etc

Doors and windows shall comply with AAAMSA design
criteria

Glazing shall comply with SAGGA regulations. Glass
shall be safety glass as shown on the window
schedules/drawings appended to these bills of
quantities. Glass thickness shall comply with SAGGA
regulations irrespective of thicknesses shown on the
schedules/drawings

Doors and windows shall be supplied with protective
tape and plastic and shall be removed only once
surrounding trades have been completed

For purpose made windows and doors, refer to drawings
annexed to these bills of quantities

The following certificates shall be provided prior to
commencement of site work

1. A copy of the relevant AAAMSA Performance Test
Certificate from the manufacturer/contractor supplying
the architectural aluminium product

Carried to Collection
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2. A Certificate of Conformance confirming that
anodising or powder coating has been processed in
accordance with SANS 999 and SANS 1796 respectively

3. A powder guarantee of not less than 15 years issued
by the powder manufacturer. The specific conditions
contained in this guarantee shall form part of the powder
coating process

4. A Certificate of Conformance confirming that glazing
has been installed in accordance with SANS 0137,
ensuring that safety glazing materials have been
installed in the mandatory areas and that each individual
pane of safety glazing materials has been permanently
marked

5. A warranty from the manufacturer of the laminated
safety glass and/or hermetically sealed glazing units
guaranteeing the products against delamination and
colour degredation for a period of not less than five years

NOTE: All tenderers are referred to architect's drawings
and details based on these bills of quantities for tender
purposes

GALVANISED MILD STEEL GATES, SCREENS, ETC

Purpose-made single gate 1190 x 2021mm high of 50 x
25 x 2.5mm hollow section frame filled in with 12mm
diameter mild steel bars placed at 100mm centres
vertically and welded to frame and fitted with a pair of
suitable hinges welded to post and with hasp and staple
welded on (G02)

ECD 6 NC 4

Purpose-made double gate overall size 1883 x 2021mm
high with equal leaves 942 x 2021mm high of 50 x 25 x
2.5mm hollow section frame filled in with 12mm diameter
mild steel bars placed at 100mm centres vertically and
welded to frame and fitted with a pair of suitable hinges
welded to post and with hasp and staple welded on
(GO1)

ECD 2 NC 3

PRESSED STEEL DOOR FRAMES

1,2mm Rebated frames suitable for half walls
Frame for door 813 x 1882mm high

ECD 8 NC 3
1,2mm Rebated frames suitable for one brick walls

Frame for door 813 x 2032mm high

ECD 5 NC 2
Frame for double door 1511 x 2032mm high

NC 3
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10

11

12

13

14

15

1.2mm Double rebated frames suitable for 280mm
cavity walls
Frame for door 813 x 2032mm high

ECD 2 NC 2
Frame for double door 1511 x 2032mm high
ECD 2

STEEL WINDOWS, DOORS, ETC
Standard industrial windows
Window size 533 x 654mm high: Code E1 (W04)

ECD 6

Window type B, size 987 x 511mm high (W06)-
Classrooms

NC 6
Window type A, size 987 x 1445mm high (WO05)-
Classrooms

NC 13
Window size 1450 x 654mm high (W10)
NC 2

Window size 1302 x 2250mm high (W01) - ECD

NC 8
Window size 1616 x 511mm high (W02) - ECD

NC 14
STEEL ROLLER SHUTTERS ETC

"WISPECO Roll-A-Door" galvanised steel with
chromadek coated finish fire rated roller shutters or
other equal approved, with 76mm slats (18kg/m?)
fixed to brickwork or concrete

Manual push-up slatted roller shutter for 900 x 1200mm
high opening (D06 - ECD)

ECD 1
ALUMINIUM WINDOWS, DOORS, ETC

Powder coated top hung window units complete
with subframes, ironmongery, 6.38mm clear
laminated safety glass, sealing, etc and fixing to
brickwork or concrete including factory fitted
burglar bars, complete as per architect's drawings

Purpose made window, 5840 x 2070mm high (W04) -
ECD

ECD 2
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16

"CLIP44" Shopfront system Bronze Anodised coated

aluminium doors glazed with 6.38mm laminated
safety glass as per Architect door and window
schedule, complete with subframes, ironmongery,

sealing, etc. and plugged to brickwork or concrete
Purpose made double door, 1524 x 2100mm high (D07)
NC 2
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SECTION NO. 2
BUILDING WORKS

BILL NO. 11
PLASTERING

NOTE: The use of trade names simply serves to indicate
a standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

NOTE: Tenderers are advised to study the Model
Preambles for Trades 2008 published by the
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES
GRANOLITHIC
Method

The method to be used shall be either the monolithic
method or the bonded method

Preparation

For granolithic applied monolithically, the concrete floor
shall be swept clean after bleeding of the concrete has
ceased and the slab has begun to stiffen; any remaining
bleed water shall be removed and the granolithic applied
immediately thereafter. For granolithic to be bonded to
the floor slab after it has hardened, the slab surface shall
be hacked (preferably by mechanical means) until all
laitance, dirt, oil, etc is dislodged and swept clean of all
loose matter. The slab shall then be wetted and kept
damp for at least six hours before applying the
granolithic

Mix

Granolithic shall attain a compressive strength of at least
41MPa. The coarse aggregate shall comply with SANS
1083 and shall generally be capable of passing a 10mm
mesh sieve. Where the thickness of the granolithic
exceeds 25mm, the size of the coarse aggregate shall
be increased to the maximum size compatible with the
thickness of the granolithic

Panels

Granolithic shall be laid in panels not exceeding 14m? for
monolithic finishes, not exceeding 9,5m? for bonded
finishes and not exceeding 6m? for all external
granolithic. Wherever possible, panels shall be square
but at no time should the length of the panel exceed 1,5
times its width
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Where possible joints between panels shall be
positioned over joints in the floor slab and shall be at
least 3mm wide through the full thickness of the finish,
separated by strips of wood or fibreboard and finished
with V-joints

Laying

Monolithic granolithic shall be applied to the partially set

slab and thoroughly compacted and lightly wood floated
to the required levels

Bonded granolithic shall be applied to the slab after
applying a 1:1 sand-and-cement slurry brushed over the
surface and allowed to partially set before applying the
granolithic. The granolithic shall be throughly compacted
and lightly wood floated to the required levels

After wood floating, the monolithic and bonded
granolithic shall remain undisturbed until bleeding has
ceased and the surface has stiffened. Any remaining
bleed water and laitance shall then be removed and the
surface steel trowelled or power floated

Curing, seasoning and protection

Granolithic shall be covered with clean hessian with
waterproof building foil over and kept wet for at least
seven days after laying

Colour

Coloured granolithic shall be tinted with an approved
colouring pigment mixed into a true and even colour

SELF LEVELLING SCREEDS

8mm Thick Self Levelling Screeds applied in
accordance with _manufacturer's recommendations

On floors and landings

ECD 178 NC 115
SCREEDS

Screeds steel trowelled, on concrete

30mm Thick on floors and landings

ECD 206 NC 184
GRANOLITHIC

Polished granolithic, on concrete

30mm Thick on floors and landings

ECD 24
INTERNAL PLASTER

Cement plaster steel trowelled, on brickwork

On walls
ECD 347 NC 262
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n - r&pv
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Double Ecd & Nutrition Centre - Principal Contract
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Unit | Quantity Rate Amount
On narrow widths m? 34
ECD 21 NC 13
EXTERNAL PLASTER
Cement plaster wood floated, on brickwork
On walls m? 45
ECD 24 NC 21
On narrow widths not exceeding 300mm wide m? 24
ECD 14 NC 10
CORNER PROTECTORS, DIVIDING STRIPS, ETC
15 x 10 x 1.6mm L-section brass dividing strips between
differing floor finishes m 18
ECD 6 NC 12
Carried to Collection R
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Bill No. 11
Plastering
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SECTION NO. 2
BUILDING WORKS
BILL NO. 12
TILING

NOTE: The use of trade names simply serves to indicate
a standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

NOTE: Tenderers are advised to study the Model
Preambles for Trades 2008 published by the
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Fixing

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on

concrete floors etc shall be deemed to include 1:3
plaster bedding

Tiling described as "fixed with adhesive on power floated
concrete" shall be deemed to include for approved tiling
key-coat

Ceramic, porcelain, marble and granite tiles are to be
fixed and grouted with suitable adhesives and grouts as
recommended by the manufacturer of the tiles

WALL TILING

"Johnson" 200 x 200 x 5mm White Glazed "A" Grade
ceramic tiles fixed with adhesive to plaster (plaster
elsewhere) and flush pointed with white waterproof

antifungal grout

On walls in isolated panels, splashbacks, etc not
exceeding 1m

ECD 11 NC 30

Fair exposed cutting and fitting around pipe not
exceeding 100mm internal diameter

ECD 22

Fair exposed cutting and fitting around pipe exceeding
100mm and not exceeding 150mm internal diameter

ECD 7
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Unit | Quantity Rate Amount
FLOORTILING
600 x 600 x 15mm Non-slip 'UNION' Porcelain tiles
fixed with adhesive and flush pointed with tinted
waterproof jointing compound
On floors and landings m? 41
ECD 16 NC 25
Fair exposed cutting and fitting around pipe not
exceeding 100mm internal diameter No 16
ECD 6 NC 10
Fair exposed cutting and fitting around pipe exceeding
100mm and not exceeding 150mm internal diameter No 16
ECD 6 NC 10
Carried to Collection R
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SECTION NO. 2
BUILDING WORKS

BILL NO. 13
PLUMBING AND DRAINAGE

NOTE: The use of trade names simply serves to indicate
a standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

NOTE: Tenderers are advised to study the Model
Preambles for Trades 2008 published by the
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the
class stated. Class 0 (thin walled hard drawn) pipes shall
not be bent. Class 1 (thin walled half-hard), class 2 (half-
hard) and class 3 (heavy walled half-hard) pipes shall
only be bent with benders with inner and outer formers.
Fittings to copper waste, vent and anti-syphon pipes,
capillary solder fittings and compression fittings shall be
"Cobra Watertech" type. Capillary solder fittings shall
comply with ISO 2016. Only compression fittings shall be
used in walls or in ground

Lead pipes and traps

All soldered joints shall be wiped and brass unions shall
be used for jointing lead to steel

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing". In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Septic tanks

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings
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Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling

'Soft rock' and 'hard rock' shall be as defined in
'Earthworks'

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions

Where no manufacturers' instructions exist pipes shall
be laid in accordance wi

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each of
the following:

SABS/SANS 1200 L : Medium-pressure pipelines

LD : Sewers

LE : Stormwater drainage

Pipe trenches etc shall be backfilled in accordance with
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS/SANS 1200

DB : Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with clauses 3.1 to
3.4.1,5.1t0 5.3 and 7 of SABS/SANS 1200

LB : Bedding (Pipes).

Unless otherwise described bedding of rigid pipes shall
be class B bedding

Flush pans

Flush pans shall have straight or side outlets and 'P' or
'S' traps as necessary

Stainless steel basins, sinks, wash troughs, urinals,
etc.

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Carried to Collection
Section No. 2
Bill No. 13
Plumbing And Drainage
191

Unit

> - Ir&pw
17 3
Gy
[V o Iesarsrect
el MCRTHERN CAPE PROVNCE
REFLUBLC OF SOUTH ArmCA

Double Ecd & Nutrition Centre - Principal Contract

Quantity

Rate

DRPW 020/2021
Amount




10

11

RAINWATER DISPOSAL

0.6mm Galvanised sheet iron

100 x 75mm Roof gutters with beaded front edge

ECD 60 NC 56

Extra over gutter for stopped end

ECD 6 NC 8

Extra over gutter for angle

ECD 12 NC 8

Extra over gutter for outlet for 80mm diameter pipe
ECD 6 NC 8

PVC pipes

80mm Diameter rainwater downpipes
ECD 18 NC 24

Extra over PVC pipes for fittings
80mm Bend

ECD 6 NC 8

80mm Tee junction

NC 2

SANITARY FITTINGS

Franke

Wall mounted stainless steel wash trough complete with
tap hole, mild steel gallw brackets and legs with soft
rubber

NC 1

Stainless steel

1200 x 535mm Drop-in sink with single 345 x 410mm
end bowl on cupboard (cupboard elsewhere)

ECD 3

'Vaal'

'Afsan” Low level close coupled 90 degrees vitreous
china outlet wall hung open rim washdown pan and
matching "Hibiscus Elite Vandal Proof' 6 litre low level
cistern complete with lid, fitments and flush pipe elbow

and heavy duty white plastic toilet seat and cover (Code
7116LV)

ECD 2

Vitreous China 'Junior' 104 degrees washdown pan
(Code 751300) complete with lid and fitments including
Junior Jazz seat (Code 8532Z000) and hibiscus 'Elite
Vandal Proof' low level cistern

ECD 4
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12

13

14

15

16

17

18

19

20

21

22

23

Close coupled 90 degrees outlet wall hung open rim
washdown pan (Code 750200) and matching 9 litre
cistern (Ccode 7116LP)complete with lid, fitments and
flush pipe elbow and heavy duty A1 high traffic toilet seat
cover for paraplegic, colour white (Disabled)

ECD 1

455 x 290mm Vitreous china 'Bantam' basin with two
semi-punched tapholes, integrated overflow and
chainstay hole bolted to wall with two 10mm bolts, colour
white

ECD 4

510x 405mm Vitreous china 'Hibiscus' basin with three
semi-punched tapholes, integrated overflow and
chainstay hole through centre bolted to wall with two
10mm bolts, colour white

ECD 2
WASTE UNIONS ETC

32mm Basin waste union

ECD 2 NC 4
32mm Bottle trap

ECD 3

38mm Bath or sink waste union
ECD 3

TRAPS ETC

'Flexitraps':

32 x 40mm Reseal 'P' or 'S’ trap
ECD 2 NC 4
TAPS, VALVES, ETC

'Cobra Watertech'

15mm 126CP stopcock

NC 2

Basin pillar tap no.111 chromium plated handle

NC 4

15mm Star wall mounted chromium plated swan neck
swivel sink mixer (Code CSS 115)

ECD 3
15mm elbow action pillar tap (Code 503-21B)

ECD 1

15mm Push button pillar tap with raised nose (Code
KM2-102)

ECD 8
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33

34
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36

37

38

39

15mm chromium plated angle regulating valve and
flexible connection pipe

ECD 2 NC 14
SANITARY PLUMBING

PVC-U Soil and vent pipes

50mm pipe
ECD 23 NC 18
110mm Pipes

ECD 5 NC 13

110mm Pipes laid in and including trenches not
exceeding 1m deep

ECD 8 NC 33
Extra over PVC-U soil and vent pipes for fittings

50mm Bend

ECD 45 NC 2
50mm Junction

ECD 10
50mm Access bend

ECD 9
110 x 50mm Reducing junction

ECD 9
110mm Bend

ECD 14
110mm Pan connector

ECD 7
110mm Access junction

ECD 7
110mm Access reducing junction

ECD 7
Testing
Sundries Testing waste pipe system

| 1
WATER SUPPLIES

Class 0 copper pipes

22mm Pipes

ECD 28
32mm Pipes

ECD 71 NC 79
22mm Pipes chased in walls

ECD 45
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40

41

42

43

44

45

46

32mm Pipes chased in walls

ECD 18
Extra over class 0 copper pipes for capillary fittings

22mm Fittings

ECD 35

32mm Bend

ECD 8 NC 14
32mm Junction

ECD 6 NC 6
SOLAR WATER HEATERS

110 Litre roof mounted high pressure direct solar heating
system with vacuum tubes and electric backup for long
cold seasons

ECD 1
FIRE APPLIANCES ETC
4.5kg Dry chemical powder fire extinguisher

ECD 2
9kg Dry chemical powder fire extinguisher

NC 2
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SECTION NO. 2
BUILDING WORKS
BILL NO. 14
GLAZING

NOTE: The use of trade names simply serves to indicate
a standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

NOTE: Tenderers are advised to study the Model
Preambles for Trades 2008 published by the
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Float glass

The term 'float glass' is used for monolithic annealed
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB)
interlayer(s)

GLAZING TO STEEL WITH PUTTY

6mm Clear float safety glass

Panes exceeding 0,5m? and not exceeding 2m?

ECD 51 NC 24
6mm Obscure glass

Panes exceeding 0,5m? and not exceeding 2m?
ECD 2

TOPS, SHELVES, DOORS, MIRRORS, ETC

6mm Silvered float glass copper backed mirrors

with 1mm bevelled and polished edges, holed for
and fixed with chromium plated dome headed mirror
screws with rubber buffers to plugs in brickwork or
concrete

Mirror 600 x 450mm high
ECD 2
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SECTION NO. 2
BUILDING WORKS

BILL NO. 15
PAINTWORK

NOTE: All tenderers are advised to study the Model
Preambles for Trades before pricing this bill
PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered or
peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler and
finished smooth

PAINTWORK ETC TO NEW WORK
ON FLOATED PLASTER

Prepare, apply one coat "Plascon Plaster Primer
UC65" and apply two coats "Plascon Double Velvet
VEL"non-drip polyurethane enamel paint

On internal walls

ECD 340 NC 260

Prepare, apply one coat 'Plascon Plaster Primer
UC65" and apply two coats 'Plascon Micatex" paint

On external walls

ECD 46 NC 32
ON PLASTER BOARD

One coat primer, one coat universal undercoat and
two coats 'Dulux'super acrylic PVA paint

On ceilings and cornices
ECD 247 NC 202
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ON FIBRE-CEMENT

One coat primer, one coat universal undercoat and
two coats 'Dulux'super acrylic PVA paint

On ceilings and cornices

ECD 127 NC 72

One coat universal undercoat and two coats '‘Dulux’
gloss enamel paint

On fascias and barge boards

ECD 18 NC 19
ON WOOD SURFACES

Three coats 'Woodoc 35'exteriors sealer

Doors
ECD 62 NC 41
ON METAL SURFACES

One coat alkyd based zinc phosphate primer and
two coats premium quality polyurethane enamel

paint, on steel
On door frames

ECD 31 NC 19
On windows with burglar bars
ECD 53 NC 24

Gates, grilles, burglar screens, balustrades, etc (both
sides measured over the full flat area)

ECD 48 NC 47
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SECTION NO. 2
BUILDING WORKS
SECTION SUMMARY

EARTHWORKS

CONCRETE, FORMWORK AND REINFORCEMENT
MASONRY

WATERPROOFING

ROOF COVERINGS

CARPENTRY AND JOINERY

CEILINGS PARTITIONS AND ACCESS FLOORING
FLOOR COVERINGS

IRONMONGERY

METALWORK

PLASTERING

TILING

PLUMBING AND DRAINAGE

GLAZING

PAINTWORK
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Unit | Quantity Rate Amount
SECTION NO. 3
EXTERNAL WORKS-[PROVISIONAL]
BILL NO. 1
SITE CLEARANCE
SITE CLEARANCE
Site clearance
Digging up and removing rubbish, debris, vegetation,
hedges, shrubs, bush, etc m? 796
ECD 532 NC 264
Stripping average 200mm thick layer of top soil and
stockpiling on site m? 796
ECD 532 NC 264
Carried To Section Summary R

Section No. 3
Bill No. 1
Site Clearance

203




SECTION NO. 3

EXTERNAL WORKS-[PROVISIONAL]
BILL NO. 2
SANDPIT

NOTE: The use of trade names simply serves to indicate
a standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

NOTE: Tenderers are advised to study the Model
Preambles for Trades 2008 published by the
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Preambles

The Standard Preambles and the Notes in the various
trade bills are to, and do, apply equally to this section

Proprietary Products In Descriptions

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent

Nature Of Material To Be Excavated

The material to be excavated is assumed to be
predominantly of a composition that will allow excavation
in "earth" as specified, but including a percentage of
excavation in "soft rock" and "hard rock"

Carting Away Of Excavated Material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations, or alternatively, from
stock piles situated on the building site

Density Testing On Filling

Rates for filling, etc. shall include for all density and soll
type testing to prove that the specified compaction is
achieved

Formwork

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse of
the sides of the excavations, provision for which is made
in "Earthworks"
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When additional testing is done on instruction of the
Principal Agent and these tests are successful, they will
be paid for additionally

THE FOLLOWING IN SANDPITS
Excavations Etc

Excavation in earth not exceeding 2m deep

Trenches

ECD 2
Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site, to a dumping site

ECD 2
Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

ECD 6
Sand supplied by the Contractor

300mm Deep Sandpit in sandpit and edging to sides

ECD 8
Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

ECD 1
Soil insecticide in accordance with SANS 5859
insecticide To bottoms and sides of trenches etc

ECD 12

Unreinforced concrete cast against excavated
surfaces

25MPa/19mm concrete

Strip footings and bases

ECD 2
Test blocks

Making and testing 150 x 150 x 150mm concrete
strength test cube

ECD 2
Superstructure brickwork

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class Il mortar

One brick walls
ECD 4
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10

11

12

2,5mm Brickwork reinforcement

150mm Wide reinforcement built in horizontally

ECD 45
Plastering

12mm Thick Cement plaster steel trowelled, on
brickwork

On walls

ECD 8
Paintwork

One coat alkali resistant primer, one coat universal
undercoat and two coats PVA

Walls
ECD 8
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BILL NO. 2

SANDPIT

COLLECTION
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SECTION NO. 3

EXTERNAL WORKS-[PROVISIONAL]
BILL NO. 3
APRONS

NOTE: The use of trade names simply serves to indicate
a standard acceptable to the Principal Agent. Any other
brand may be used with prior written approval of the
Principal Agent

NOTE: Tenderers are advised to study the Model
Preambles for Trades 2008 published by the
Association of South African Quantity Surveyors

SUPPLEMENTARY PREAMBLES

Preambles

The Standard Preambles and the Notes in the various
trade bills are to, and do, apply equally to this section

Proprietary Products In Descriptions

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent

Nature Of Material To Be Excavated

The material to be excavated is assumed to be
predominantly of a composition that will allow excavation
in "earth" as specified, but including a percentage of
excavation in "soft rock" and "hard rock"

Carting Away Of Excavated Material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations, or alternatively, from
stock piles situated on the building site

Density Testing On Filling

Rates for filling, etc. shall include for all density and soll
type testing to prove that the specified compaction is
achieved

Formwork

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse of
the sides of the excavations, provision for which is made
in "Earthworks"

Carried to Collection
Section No. 3
Bill No. 3
Aprons
208

Unit

> - Ir&pw
17 3
Gy
[V o Iesarsrect
el MCRTHERN CAPE PROVNCE
REFLUBLC OF SOUTH ArmCA

Double Ecd & Nutrition Centre - Principal Contract

Quantity

Rate

DRPW 020/2021
Amount




10

THE FOLLOWING IN APRONS

Excavations Etc

Open face excavation in earth over sloping site

Open face excavation to form platforms under parking
areas etc and depositing excavated material over site

ECD 16 NC 16

Extra over bulk excavation in earth for excavation in
Soft rock

ECD 2 NC 2

Hard rock

ECD 1 NC 1

Excavation in earth not exceeding 2m deep

Thickening under surface beds etc

ECD 8 NC 8
Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site

ECD 16 NC 16
Keeping excavations free of water

Keeping excavations free of water Keeping excavations
free of water

ECD 1
Compaction of surfaces

Compaction of surfaces etc including scarifying for a
depth of 150mm, breaking down oversize material,
adding suitable material where necessary and
compacting to 93% Mod AASHTO density

ECD 109 NC 109
Reinforced concrete cast against excavated

25MPa/19mm concrete

Aprons cast in panels on waterproofing

ECD 25 NC 25
Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

ECD 91 NC 91

Saw-cut joints

8 x 50mm Saw-cut joints in top of concrete
ECD 26 NC 26
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11

12

13

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc

ECD 109 NC 109

Waterproofing

One layer 250 micron green polyethylene waterproof
sheeting (SANS 952-1985 type C) sealed at laps with
PVC self-adhesive tape

Under aprons

ECD 109 NC 109

Two-part grey polysulphide sealing compound
including backing cord, bond breaker, primer, etc

8 x 10mm In expansion joints in floors including raking
out expansion joint filler as necessary

ECD 91 NC 91
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SECTION NO. 4

ELECTRICAL INSTALLATIONS [PROVISIONAL]
BILL NO. 1
ELECTRICAL WORK

LV RETICULATION, EXCAVATION AND ELECTRICAL
INSTALLATION

Distribution Board

Supply and installation of flush wall mounted distribution
boards as per the drawings and specifications, complete
with all relevant busbars, accessories, etc. and
switchgear fitted, connected, tested and commissioned.
there shall be an A4 legend card riveted into the
distribution board

ECD 1 NC 1
Moulded Case Circuit Breakers

10 Ampere S.P. 5 kA
ECD 1 NC 3
20 Ampere S.P. 5 kKA
ECD 1 NC 4
60 Ampere T.P. 5 kA
ECD 1 NC 1
Earth Leakage Units
30 Ampere single phase 2,5 kA 30 mA
ECD 1 NC 1
Labels
Danger sign and labels as specified
| 1
LOW VOLTAGE CABLES
600/1000V grade PVC/SWA/PVC stranded copper
conductor cable (terminations and earth conductors
elsewhere measured)
95mm? x 4-core
ECD 100
16mm? x 4-core
ECD 100
10mm? x 4-core
ECD 100
6mm?2 x 4-core
ECD 100
4mm? x 4-core
ECD 100
Carried to Collection
Section No. 4
Bill No. 1

Electrical Work
214

Unit

No

No

No

No

No

ltem

Ingarsrect
Q829 00 Prbk: Work

B -]
B 2
Gy
LA - . D
REFUBLC OF SOUTH ArRCA

Double Ecd & Nutrition Centre - Principal Contract

Quantity

100

100

100

100

100

Rate

DRPW 020/2021
Amount




12

13

14

15
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23

24

25

BCEW
Bare copper earth wire installed with cables
70mm?2

ECD 100
10mm?

ECD 100
4mm?2

ECD 100
TERMINATIONS

Cable Terminations complete including glands,
shrouds, lugs, connections and commissioning

95mm? x 4-core

ECD 2
16mm? x 4-core

ECD 2
10mm? x 4-core

ECD 2
6mm? x 4-core

ECD 2
4mm? x 4-core

ECD 2
BCEW Terminations complete including glands,
shrouds, lugs, connections and commissioning

70mm?

ECD 2
16mm?

ECD 2
10mm?

ECD 2
EXCAVATIONS

Excavate for cable and sleeve trench including

temporary support of sides, keeping excavations

dry, backfilling and compacting to specification
Pickable Soil

ECD 13
Soft rock

ECD 9
Hard rock

ECD 8
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27

28

29

30

31

32

33

34

35

CABLE MARKERS
PVC warning marking tape

ECD 150
MANHOLES

600 x 600 x 800 mm

ECD 2

ELECTRICAL INSTALLATION
CONDUITS AND CONDUIT BOXES

Supply and install SABS approved PVC conduit
complete with bends, joints, adaptors, couplings,
saddles, cutting, etc. cast in concrete, built or
chased into brickwork or surface mounted to any
surface.

20mm Conduit

ECD 200 NC 150
25mm Conduit

ECD 200 NC 200
32mm Conduit

ECD 80 NC 80

Galvanized steel conduit conduit complete with
bends, joints, adaptors, couplings, saddles, cutting,
etc. cast in concrete, built or chased into brickwork
or surface mounted to any surface.

20mm Conduit

ECD 50 NC 50
25mm Conduit
ECD 50 NC 50

POWER SKIRTING

2- compartment galvanised steel power skitrting,
complete with steel cover, bolts, nuts, washers,
coupling pieces, duct dividers, earthing, etc.

Power skirting, 2 - compartment 2 cover type, including
steel cover, coupling pieces, earthing, bolts, nuts and
washers etc

ECD 80 NC 80
90 degree bend

ECD 4 NC 4
End Cap

ECD 6 NC 6
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37

38

39

40

41

42

43

44

45

46

47
48

CONDUIT BOXES

Supply and install surface or flush mounted
galvanized conduit boxes including fixing to conduit
with necessary locknuts, adaptors, bushes, etc.

100 x 100 x 50mm Outlet box

ECD 10 NC 10
100 x 50 x 50mm Outlet box
ECD 10 NC 10
60mm Round Outlet box

ECD 30 NC 30
60mm Diameter cover plate
ECD 10 NC 10
100 x 100mm Blank cover plate
ECD 10 NC 10
300 x 300 x 75mm including door as specified
ECD 1 NC 1

SOCKET OUTLETS, LIGHT SWITCHES AND WALL
BOXES

16A 230V 3-pin double switched socket outlet, flush wall
mounted in a 100 x 100 x 50mm wall boxes, complete
with steel cover plate

ECD 12 NC 15

Supply and install 20A single phase isolator for water
heaters, 230V grade with steel cover and neon indicator.
Isolator to be installed in zinc coated pressed steel wall.
Water heater supplied and installed by others

ECD 4 NC 16
Skirting switched socket outlet, 15A 3-pin.
ECD 12 NC 12

Light Switches

Supply and install 16A 230V light switches(Legrand
or equivalent), complete with cover plates to be
installed in 100 x 50 x 50mm wall boxes

One lever one way light switch (16A)

ECD 10 NC 2
Two lever one way light switch (16A)
ECD 2 NC 2

One lever two way light switch (16A)

Light sensitive photo electrical switch, type National in an
empty luminaire such as B10. the price to include for the
empty bulkhead

ECD 1 NC 1
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49

50

51

52

53

54

55

56

57

58

59

WIRING

Supply and install PVC stranded insulated copper
conductor green/yellow PVC insulated stranded
copper conductor earth conductor PVC stranded
bare copper conductor, galvanised draw wire, all
drawn into wire ways (ducting, conduit etc.)

PVC stranded insulated copper conductor
6mm? Cu PVC insulated

ECD 200 NC 100
4mm? Cu PVC insulated

ECD 2000 NC 2500
2.5mm? Cu PVC insulated

ECD 2000 NC 3000
1.5mm? Cu PVC insulated

Bare stranded copper earth conductor
4mm? BCEW

ECD 1100 NC 1300
2.5mm? BCEW

ECD 750 NC 1600
LIGHTING

Luminaires

Supply and install the following light luminaires
complete with fittings, lamps and all the required
accessories. Contractor to provide samples of each
for approval before order

Type A - 2x54W 1500mm Open channel flourescent
fittings complete with electronic ballast.
ECD 20 NC 15

Type B - 1x54W 1500mm Open channel flourescent
fittings complete with electronic ballast.

Type C - 1xPL 18W Ceiling mounted luminiare
complete with polycarbonate diffuser.

ECD 8 NC 4

Type D - 10W LED bulked light fitting complete with
electronic ballast.

ECD 6 NC 4

TELEPHONE DISTRIBUTION BOARD

Flush mounted telephone distribution board size 450 x

450 x 180mm flush mounted complete with doors,
frames, sub-frames, fixtures and 20mm thick soft board

ECD 1 NC 1
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60

Testing and Commissioning

Inspections, testing and handing over of the complete

insulation in the presence of the Engineer and certify the
results on the Certificate of Compliance by an Accredited

person

| 1

Section No. 4
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SECTION NO. 5

MECHANICAL INSTALLATIONS[PROVISIONAL]
BILL NO. 2
KITCHEN EXTRACTION

Supply, delivery, installation, testing,commissioning
& handling in a working condition and maintenance
during the quarantee period.Kitchen extraction
system complete with fan assembly

2000 x 2400 Kitchen Extraction canaopy complee with
stainless steel filters, light , pilot light and on and off
switch

NC 1
Extraction air fan assembly for 2200l/s @350kPa

NC 1

600 duct

NC 7

600 bends
NC 2
Discharge cowl

NC 1
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MECHANICAL INSTALLATIONS[PROVISIONAL]
BILL NO. 3
LP GAS INSTALLATION

Supply, delivery, installation, testing,commissioning
& handling in a working condition and maintenance
during the quarantee period.LP Gas reticulation and
points

48 kg LPG Cylinder

NC 2

Lockable Steel cage
NC 1

Change over switch
NC 1

Neoprene Pigtails
NC 2

Gas regulator

NC 2

Diameter 20mm schedule 40 gas piping to the kitchen

NC 4
Diameter 20mm schedule 80 gas supply manifiold

NC 1
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Amount

SECTION NO. 6
PROVISIONAL SUMS
NOTE: Tenderers are referred to the definition of attendance on n/s sub-
contractors given in Clause B9 of the JBCC Preliminaries
NOTE: All Provisional and Prime Cost Amounts are NET i.e: there is no cash
discount
NOTE:Under no circumstances may any Prime Cost - Provisional Amount,
etc be extended at an amount lower than the amount given in the Bill
NOTES:
1.Where special attendance includes the provision of hoisting facilities for a
Sub-Contractor then the Contractor shall:-
*Ensure that the capacities of his hoisting equipment are sufficient to deal
with the masses and quantities of the items to be hoisted,
*Schedule the times of availability of the hoisting equipment for each Sub-
Contractors,
*Provide all necessary personnel to operate the hoisting equipment for each
Sub-Contractor,all to enable the Sub-Contractor to execute the hoisting or
lowering of his material, etc. Using the facilities provided by the Contractor
Under no circumstances may any Provisional Amount, etc. be extended at an
amount lower than the amount given in this Bill
The Contractor must read each description throughout this bills of quantities
in conjunction with and in the context of the obligations, requirements and
specifications stated in the descriptions, the Model Preambles for Trades
(2008 Edition) and any supplementary Preambles to the Model Preambles
forming part of these Bills of Quantities
No claim arising from brevity of description of items fully described in the said
Model Preambles for Trades or Supplementary Preambles to Model
Preambles will be granted
All provisional sums cover supply of material and equipment and installation.
provisional sums are nett and do not include builder's discount (excluding
settlement discount) and Value Added Tax but the Tenderer may allow under
"Profit" items any profit he considers necessary
Electrical Installation for Mechanical Services
Provide the amount of R 80 000.00 (Eighty Thousand Rand Only) for Eletrical
Installation and wiring for air conditioning units & fans as well as for
adjustment of Mechanical engineering services to be used at the discretion of
the principal agent and deducted in whole or in part if not required. ltem 80 000/00
Profit Item
Allow for general attendance ltem

Carried To Section Summary R
Section No. 6
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Skills Development Programme

Provide the amount of R 180 000.00 (One Hundred and Eighty Thousand
Rand Only) for Skills Development Programme with Relevant Certification to
be used at the discretion of the principal agent and deducted in whole or in
part if not required.

Profit
Allow for general attendance

FURNITURE IN ECD CLASSROOM

Provide the amount of R 65 000.00 (Sixty Five Thousand Rand Only) for
Loose Furniture for ECD Classroom to be used at the discretion of the
principal agent and deducted in whole or in part if not required.

Profit
Allow for general attendance

Community Liason Officer

Provide the amount of R 45 000.00 (Fourty Five Thousand Rand Only) for
Community Liason Officer

Profit

Allow for general attendance

Carried To Section Summary
Section No. 6
Bill No. 1
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Amount

SECTION NO. 7
BUDGETARY ALLOWANCES

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be measured and
valued in accordance with clause 32 of the Principal Building Agreement and
deducted in whole or in part if not required without any compensation for loss
or profit on the said allowances

CONTINTENCY (THIS SECTION IS NOT PART ON BIDDERS
DOCUMENT)
Contingency

Allow a contingency amount of R 150 000.00 (One hundred and fifty
thousand Rand) to be directed by the Director of Roads and Public Works ltem 150 000/00

Carried to Final Summary R
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ADD VAT @ 15%:

Carried to Tender

FINAL SUMMARY

232

> - IrS&PpW
(3 2
GRS
N A Jesarsrect
- e 0 Pubis W

NORTHE RN CARE ProOWNCE
MEFPLBLC OF SOUTH ArmCA

Double Ecd & Nutrition Centre - Principal Contract

Page

143
201
212
221
225
229

231

DRPW 020/2021
Amount




B i A HapW
‘@-’ "l;l_’;::c‘t  SOUTH APeCA
Double Ecd & Nutrition Centre - Principal Contract
DRPW 020/2021

INDEX TO BILLS OF QUANTITIES

Bill No Page No
SECTION NO. 1: PRELIMINARIES AND GENERAL . . ... .. .. .. .. ... .. .. ... 117
Meaning Of Terms 'Tender / Tenderer. . . . .. .. ... .. . e e e eeaans 118
Preliminaries. . .. ... e e e 118
Pricing Of Preliminaries . . ... ... i e e e 118
Section A: Jbcc Principal Building Agreement . . . .. ... ... .. ... 118
A1.0 Definitions And Interpretation . . . . .. .. ... ... ... ... 118
Objective And Preparation . . . ... ... ... ... e 119
A2.0 Offer, Acceptance And Performance. . . ... ...... ... .. iiiniannnnnn. 119
A3.0 DoCUMENES | . . . et 119
A4.0 Design Responsibility. . . . .. ... . e 120
AS5.0 Employer's Agents. . . ... .. e e 120
AB.0 Site Representative . . ... ... . ... ... 120
A7.0 Compliance With Regulations. . . . .. ... ... .. ... .. . .. . ... ... 120
AB.0 Works RiSK . . . . ... 120
A0 Indemnities . . . ... e e e e e 120
A10.0 Works INSUranCes . . ... ...ttt e et e e e 120
A11.0 Liability Insurances. . . . . .. ... i e e 123
A12.0 Effecting InSUrancCes. . . . .. ... it e e 123
A13.0N0 Clause . . . ... .. e e 123
AT4.0 SeCUNTY. . . . ot i e e e e e e 123
EXECULION . . ... e e e 125
A15.0 Preparation For And Execution Of The Works . . . ... .. .. ... ... ... ... ...... 125
A16.0 Access TO The WoOrKs . . . . ... it e et e e e e e e e ens 126
A17.0 Contract Instructions . . . .. ... ... .. ... 126

(i)



> - IrS&PpW
% -

Gy

[ ‘A Iesarsrect
@ NORTHERN

N CARE PROVNCE
MEFPLBLC OF SOUTH ArmCA

Double Ecd & Nutrition Centre - Principal Contract
DRPW 020/2021

A18.0 Setting Out Of The WOrKS. . ... .ottt et et e e e e e e e e 126
AT19.0 Assignment . . . . .. e e e 126
A20.0 Nominated Subcontractors. . .. ... ... ... .. e 126
A21.0 Selected Subcontractors. . . ... ..... ... ... ... 126
A22.0 Employer’s Direct Contractors. . . .. ... ... ... .. ... .. 126
A23.0 Contractor’'s Domestic Subcontractors. . ... . ... ... ... .. .. ... 126
Completion . . .. e e e e 127
A24.0 Practical Completion . . . ... ... .. ... 127
A25.0 Works Completion . . . . ... .. e e e 127
A26.0 Final Completion . ... ... . . it e e e e 127
A27.0 Latent Defects Liability Period. . . ... ... ... . . . e 127
A28.0 Sectional Completion . . . ... ... .. ... 127
A29.0 Revision Of Date For Practical Completion. . ... ... ... .. ... .. .. . ... . 127
A30.0 Penalty For Non-completion . . . ... ... .. ... .. . e e e eeea 127
Payment . . . e e 127
A31.0 Interim Payment To The Contractor. . . . .. ... ... . ... . ... ... . ... 127
A32.0 Adjustment To The ContractValue . . .. ... ... ... ... . .. ... .. .. . ... ... 128
A33.0 Recovery Of Expense And LOSS . . . . .. ... it e e 128
A34.0 Final Account And Final Payment . . . ... ... ... . ... . ... e 128
A35.0 Payment To Other Parties. . . .. . ... ... i et e e e e e 129
Cancellation . . . ... .. e 129
A36.0 Cancellation By Employer - Contractor's Default. . . ... ..... ... ............ 129
A37.0 Cancellation By Employer - Loss And Damage. . .. ....... ... it uiauen... 129
A38.0 Cancellation By Contractor - Employer's Default. . .. ... ... ... .... ... ... 130
A39.0 Cancellation - Cessation Of The Works. . . ... ... .. ... ... .. . ......... 130
DisSpUte . . . .. e e e 130



> - IrS&PpW
% -

Gy

[ ‘A Iesarsrect
@ NORTHERN

N CARE PROVNCE
MEFPLBLC OF SOUTH ArmCA

Double Ecd & Nutrition Centre - Principal Contract
DRPW 020/2021

A40.0 Dispute Settlement. . ... .. ... i e e 130
Substitute Provisions . . . . ... ... e 130
Ad1.0 State Clauses . . . ... .. i e e e e e 130
Contract Variables. . . . . .. .. ... e 131
A42.0 The Schedule (Dpw-04ecC) . . .. ... .. i e e e e e e 131
Section B: Jbcc Preliminaries . . .. ... .. ot e e 131
B1.0 Definitions And Interpretation . . . . .. .. .. ... ... .. 131
B2.0 DoCUMEN S . . . .. e e e e e e 131
B3.0The Site . . . ... e 131
B4.0 Management Of Contract. . .. .. ... ... ittt et e et e e 132
B5.0 Samples, Shop Drawings And Manufacturers’ Instructions . ... ... .............. 132
Temporary Works And Plant . . . .. ... .. e 132
B7.0 Temporary Services. . . . . ... ... e e 133
Prime Cost AMOUNtS . . . . ... . e 133
B9.0 Attendance On N/s Subcontractors. . . ... ... ...t i 133
B10.0 Financial Aspects. . . . . .. ... .. e 133
B11.0 General. . . ... e e e e 133
B1.0 Definitions And Interpretation . . . .. ... ... .. ... ... .. 134
Schedule Of Variables. . . ... ... ... .. e 134
12.1 Pre-tender Information . . . . .. ... ... 134
12.2 Post-tender Information . . . . . . ... .. 137
Section C: Specific Preliminaries . . ... . ... . ... it et et 137
ClContract Drawings . . ... .. .. o e e e 139
C2 General Preambles . .. ... .. e 139
C3 Trade Names. . . . .. ..ottt it et et e e e e e 139
C4 Imported Materials And Equipment . . . . .. .. ... ... ... 139

(iif)



B i A P
S
‘@-’ "l;(_’;::c't soum “:c.‘
Double Ecd & Nutrition Centre - Principal Contract
DRPW 020/2021

C5 Viewing The Site In Security Areas . . .. .. ..ttt it e et et e e e 139
C6 Commencement Of Works In Security Areas . . . ... ... . ... ... . i . 139
C7 Entrance Permits To Security Areas. . . . . ... .. ... ... e 139
C8 Security Check Of Personnel . ... ... .. . .. .. . . .. e 139
C9 Prohibition On Taking Of Photographs. . . ... ... ... ... ... .. ... . .. . . ... ... ... 141
CT0 Hiv/aids AWareness . . . .. ..ottt it i e e et e e e e 141
C10.1 Awareness Champion _ . . . . . . e 141
C10.2 Awareness Workshops. . . . .. ..ttt e e e e e e e e 141
C10.3 Posters, Booklets, Videos, Etc.. . . ... ... ... ... .. 141
C10.4 Access TO CoNAOMS . . . . oottt it e e e e e e e et ottt ettt ettt 141
C10.5 MoNItOriNg. . . . ..o e e e e 141
C11 Occupational Health And Safety Act. . ... .. .. . ... i i 141
Local Labour. . .. . e e e 141
Carting Of Water For Construction . . ... ... .. ... ittt e e eaaee s 142
Portfolio Of Evidence. . . ... . ... e 142
Electrical Installation & Other Subcontractor's Preliminaries . . . ........ . ............ 142
SECTION SUMMARY . . . .. e e e e e e e e e 143
SECTION NO. 2: BUILDING WORKS . . .. .. e e e e e 144
1 EARTHWORKS . . . .. e e 145
Supplementary Preambles. . . . . .. ... ... 145
Excavation, Filling, EtC. . . . . ... ... e 145

S To 1IN o 1= o] o1 1oV [ 146
1SS £ 147

2 CONCRETE, FORMWORK AND REINFORCEMENT. . ... ... ... ... .. .. 149
Supplementary Preambles. . . ... .. ... ... ... 149
Unreinforced Concrete. . . . . ... ... 150

(iv)



B i A HapW
‘@-’ "l;l_’;::c‘t  SOUTH APeCA
Double Ecd & Nutrition Centre - Principal Contract
DRPW 020/2021

Reinforced Concrete Cast Against Excavated Surfaces. ... ....................... 150
Test BloCKS. . . .. e 150
Concrete SUNANIES. . . ..ottt e i e e e e e 150
Movement Joints EtC. . . .. ... 150
Rough Formwork (Degree Of Accuracyiiii). . . . .. ... .. .. e 151
Reinforcement (Provisional). . . ... ... ... e 151
3 MASONRY . . . e 153
Supplementary Preambles. . . .. ... ... .. 153
BriCkWOrK . . L e 154
Face Brickwork . . . . ..o e e 154
BriCkWOIK . . e e 154
Brickwork Sundries . . . . .. e 154
Face Brickwork . . ... e 155
Fibre-cement Window Sills. . . . ... ... .. .. .. ... 155
4 WATERPROOFING . . . .. e e e e e e e e 157
Supplementary Preambles. . .. .. .. ... ... .. 157
Dampproofing Of Walls And Floors. . . . . ... .. ... . e 157
5 ROOF COVERINGS . . . . ... ettt e e i e e 158
Profiled Metal Sheeting And Accessories. . ... ... .. ... .t ee e e 158
Roof And Wall Insulation . . .. ... ... e e et 158
6 CARPENTRY AND JOINERY. . . . . ...ttt ettt et e 159
Supplementary Preambles. . . ... ... . e 159
ROOfS BtC . . . .o 159
DoOrs BtC . - e 161
FllNGS « . o et e e e e e e e e e e e e e 162
FiliNgs . . .. e e 163

(v)



B i A HapW
‘@-’ "l;l_’;::c‘t  SOUTH APeCA
Double Ecd & Nutrition Centre - Principal Contract
DRPW 020/2021

11T 1 163
FiliNgs . . .. e 164
FItiNgS . . . e e e e e 164
FiiNgs . . . .. e 164
FiiNgs . . . .. e 164
FItiNgS . . . e e e e e 164
FItiNgS . . . o e e e e e 165
FIiNgS . . . e e e e e e e e 165
FtiNgS « . o oo 165
11T 1 165
FiliNgS . . .. e 166
111 o 166
FiliNgs . . . . e e 166
7 CEILINGS PARTITIONS AND ACCESSFLOORING . ..... . ... ... . . ... ...o.... 168
Supplementary Preambles. . . . . .. ... ... 168
Nailed-up Ceilings . . . . .. .. e e 168
8 FLOOR COVERINGS . . . . .. .. e e e et i et 171
Supplementary Preambles. . . . . ... ... ... 171
Ecd Building . . . . ... e 171
Floor COVerNgS . . . oot et e e e e e e e e e 171
Polish, Sealers, EtC. . ... ... e 171
Nutrition Centre. . ... ..o e 171
Floor COVEINNGS . . . .o ot et e e e e e e e e e e 171
Polish, Sealers, EtC. . .. .. . e 172
9 IRONMONGERY . . . .. 174
Supplementary Preambles. . .. .. .. ... ... .. 174

(vi)



> - IrS&PpW
% -

Gy

[ ‘A Iesarsrect
@ NORTHERN

N CARE PROVNCE
MEFPLBLC OF SOUTH ArmCA

Double Ecd & Nutrition Centre - Principal Contract
DRPW 020/2021

Hinges, Bolts, EtC . .. ... i e e e a e 174
o o3 < 174
Handles . . .. e e e e 175
Pinning Boards, Writing Boards, Projection Screens, Etc. . ... ... ... ...._ ... ... 175
Bathroom Fittings . .. ... ... . . e 175
Bathroom Fittings . ... o ... e e 176
Letters, Nameplates, EtC . . . . ... ... i e 176
SUNAIES . L ot et e e e e e e e e e e e e 176
10 METALWORK . . ... e 178
Supplementary Preambles. . . ... ... . e 178
Galvanised Mild Steel Gates, Screens, Etc........ . ... ... . ... ... . .. . ... .. ... 179
Pressed Steel Door Frames. . . . .. .. .. i e 179
Steel Windows, Doors, EtC. ... .. ... . e 180
SteelRoller Shutters Etc . . .. ... ... ... . 180
Aluminium Windows, Doors, EtC. . ... ... ... e 180
11 PLASTERING. . . . ... 183
Supplementary Preambles. . . . . ... ... .. 183
Self Levelling Screeds . . .. ... e e 184
ST 1= =T 184
GranolithiC . ... o e e e e e 184
Internal Plaster . . . ... . e 184
External Plaster. . . . ... . e 185
Corner Protectors, Dividing Strips, Etc. ... .. ... ... ... . ... ... 185
12 TILING. .« . e 187
Supplementary Preambles. . . ... .. ... ... ... 187
Wall TiliNg. . . . e e e e e e 187

(vii)



B i A P
S
‘@-’ "l;(_’;::c't soum “:c.‘
Double Ecd & Nutrition Centre - Principal Contract
DRPW 020/2021

[T S 1 T 188

13 PLUMBING AND DRAINAGE . . . . e e e e e it 190
Supplementary Preambles. . . . . .. ... ... 190
Rainwater Disposal . . . .. ... .. e 192
Sanitary Fittings . .. ... .. e 192
Waste Unions EtC . . .. ... i e 193
Traps EXC . . .o e e e e 193
Taps, Valves, EtC. . . .. ... 193
Sanitary Plumbing . . . .. .. e 194
WWater SUPPIES . . .. i e e e e et 194
Solar Water Heaters . . . ... ... .. e 195

Fire Appliances EtC . . . .. ... ..o 195

14 GLAZING. | . . o 197
Supplementary Preambles. . . ... ... .. ... e 197
Glazing To Steel With Putty . _ . . . . ... .. e 197
Tops, Shelves, Doors, Mirrors, EtC . . . . ... ... .. .. .. 197

15 PAINTWORK . . . e e e 198
Preparatory Work To Existing Work . . ... ... ... . ... e 198
Paintwork Etc To New Work. . .. .. ... . ... e 198
OnFloated Plaster . . ... .. . .. i e e e 198

On Plaster Board. . . .. .. ... e 198

On Fibre-Cement. . . .. ..o 199
ONWood SUMaces . . . ... ..o e 199

On Metal Surfaces. . . . ... ..ot e 199
SECTION SUMMARY . . . . ... e e e e e e e et ettt 201
SECTION NO. 3: EXTERNAL WORKS-[PROVISIONAL] . ... ... ... . ................ 202

(viii)



B i A P
S
‘@-’ "l;(_’;::c't soum “:c.‘
Double Ecd & Nutrition Centre - Principal Contract
DRPW 020/2021

1 SITE CLEARANCE. . . ... e e e e 203
Site ClearanCe . . ... ... ... e 203

2 SANDPIT . . . e e e i 204
Supplementary Preambles. . . ... ... ... ... 204

The Following In Sandpits . ... ... ... . .. 205

3 APRONS . . . 208
Supplementary Preambles. . ... ... .. .. e 208

The Following In Aprons. . . . .. .. .. e e e e 209
SECTION SUMMARY . . . ...ttt e e e e e e e e e e e e e e e e e e 212
SECTION NO. 4: ELECTRICAL INSTALLATIONS [PROVISIONAL]. ... ............... 213

1 ELECTRICAL WORK . . . . .ttt e e e e e e a s 214
Lv Reticulation, Excavation And Electrical Installation. . . . .. . .. ... .. ... ... .. ....... 214
Distribution Board . . .. . ... ... e e 214
Low Voltage Cables. . . .. ... ...t e e e e 214
EXCavalions . ... ... e e e 215
Electrical Installation . . ... .. ... .. e 216
Conduits And Conduit BOXeS . . .. .. ..t e e 216
Power SKirting . . ... ... e e e 216
Conduit BOXes . . . .. e 217
Socket Outlets, Light Switches And WallBoxes. . ... . ... ... ..., 217
WG e e e e e e e e e 218
Lighting . . oo e i e e e e e e 218
Telephone Distribution Board . . . .. ... ... .. ... ... . 218
SECTION SUMMARY . . . ... e e e e e e e e e et 221
SECTION NO. 5: MECHANICAL INSTALLATIONS[PROVISIONAL]. . ... .............. 222

2 KITCHEN EXTRACTION. . . . ...ttt e e e et e e e e e e e e 223



B i A HapW
‘@-’ "l;l_’;::c‘t  SOUTH APeCA
Double Ecd & Nutrition Centre - Principal Contract
DRPW 020/2021

3 LP GAS INSTALLATION. . . ..ottt e e e ettt et e 224
SECTION SUMMARY . . . . ..t ettt e e e e 225
SECTION NO. 6: PROVISIONAL SUMS . . ... .. e e 226

Furniture IN Ecd Classroom . . .. .. .. ...t e e 228
Community Liason Officer . . . . . .. ... .. e 228
SECTION SUMMARY . . . .. e e e e e e e e e e 229
SECTION NO. 7: BUDGETARY ALLOWANCES . . . ... ... ... . 230
Supplementary Preambles. . . .. ... ... .. 231
Contintency (This Section Is Not Part On Bidders Document). ... ... .............. 231
SECTION SUMMARY . . . ...t e et e e e e e e ettt ettt ettt 232

(x)



* ALL DIMENSIONS TO BE CHECKED ON SITE BEFORE ANY WORK
IS PUT IN HAND.

* ALLE MATES MOET OP TERREIN NAGEGAAN WORD ALVORENS
WERK IN AANVANG NEEM.

* COPYRIGHT RESERVED / KOPIEREG VOORBEHOU

* ALL WORK TO COMPLY TO LOCAL MUNICIPAL BY-LAWS.

* ALLE WERK MOET VOLDOEN AAN PLAASLIKE STADSRAADS-
REGULASIES.
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FFL &= Lk FFL 5 | el 4 [ FFL & Lk % o | /i ?774} FFL
DOOR No |0t WALL | HAND DOOR No 0?2 WALL | HAND DOOR No 03 WALL | HAND DOOR No 04 WALL | HAND DOOR No 05 WALL | HAND DOOR No 06 WALL | HAND
QUANTITY |2 LH | AH QUANTITY 4 LH | RH QUANTITY 6 LH | AH QUANTITY 2 LH | A QUANTITY 1 LH | PH QUANTITY 1 LH | A
COOE NONE 220 | - | - | [CODE NONE 220 COOE e 220 CODE NONE ce0 CODE NONE 220 | - | 1 | [CODE o
110 110 2|2 110 3 3 110 1 1 110 110 | -
LOCATION |CLASS RODMS LOCATION ABLUTIONS, KITCHEN & STORE ROODMS LOCATION CHILD TOILET LOCATION STAFF TOILET LOCATION TOILET FOR DISABLED LOCATION KITCHEN
00OR i(jﬂ%éﬁﬁiﬂlmm ‘Flra&medt‘%edgieg %SF@CBQd&attlend dao&r.b 000R 523%313x€4mm Frlam&ed tLﬁdge?B&igBaced db[?lttelﬂ ddoor&., ! 188930813x40mm internal quality semi solid flush Paﬁi{@ﬂ&bﬁx4®]ﬂnm internal quality semi solid flush Pang]{D[@%or 5\33%%1&?4% Frlam&ed tuidge?a&iggaced [?Slttelﬂ ddoor&., ; DOOR EgéN?égg SBELEHDSEHNER AS "WISPECO ROLL-A-DOR 0.S.A.
x150mm top rail € stiles 16x150mm middle ledge races, x160mm top rail & stiles 16x150mm middle ledge races, - : . : x150mm top rail € stiles 16x150mm middle ledge races, x900mm
2ex230mm pottom rail. 22mm V-jointed battens one side on the 22x230mn bottom rail. 22mm V-jointed battens one side on the yith appr ved veneer both sides and 2 concealed ed@@’h‘ appr ved veneer both sides and 2 concealed edlges. 22x230mm bottom rail. 22mm V-jointed battens ane side on the
other side; -Bmm plywood flushpanel-veneer to match door let other side; -6mm plywood flushpanel-veneer to match door let other side; -6mm plywood flushpanel-veneer to match door let
into & including rebates all round. Inside 864x300x1.6mm into € including rebates all round. Inside 864x300x1.6mm into € including rebates all round. Both sides 864x300x1.6mm
satin finished stainless steel protection plate. satin finished stainless steel protection plate. satin finished stainless steel protection plate.
FRAME STANDARD PRESSED STEEL (1.2mm THICK) SINGLE FRAME 1.2mm Thick PRESSED STEEL SINGLE REBATE FRAME. 1 Pr 100mm BUTT FRAME STANDARD PRESSED STEEL (1.2mm THICK) SINGLE WITH FRAME 1.2mm Thick PRESSED STEEL SINGLE REBATE FRAME. 1 Pr 100mm BUTT FRAME 1.2mm Thick PRESSED STEEL SINGLE REBATE FRAME. 1 Pr 100mm BUTT FRAME AS SUPPLIED WITH DDOR
WITH 2 PAIR OF HINGES TO SUIT DOOR HINGES welded to frame. 1 Adjustable S.5. STRIKE PLATE for mortice 3 STEEL BUTT HINGES TO SUIT 813x1962x40mm SGL REBATE DOOR HINGES welded to frame. | Adjustable S.5. STRIKE PLATE far mortice HINGES welded to frame. 1 Adjustable 5.5. STRIKE PLATE for mortice
locks 1200mm above F.F.L. 3x RUBBER SHOCK ABSORBERS in rebate. locks 1200mm above F.F.L. 3x RUBBER SHOCK ABSORBERS 1n rebate. locks 1200mm above F.F.L. 3x AUBBER SHOCK ABSORBERS in rebate.
DOOR FINISHS Coats clear varnish. O0OR FINISH |3 Coats clear varnish. DOOR FINISH |GLOSS ENAMEL PAINT on wood. DOOR FINISH |3 Coats clear varnish. DOOR FINISH |3 Coats clear varnish. DOOR FINISH |FACTORY APPLIED FINISH -COLOR BY ARCHITECT
FRAME FINI%L0SS ENAMEL PAINT. FRAME FINISH| GLOSS ENAMEL PAINT. FRAME FINISH| 1 COAT APPROVED STEEL PRIMER - FACTORY COATED FRAME FINISH| 1 COAT APPROVED STEEL PRIMER - FACTORY COATED FRAME FINISH|GLDSS ENAMEL PAINT. FRAME FINISH|AS SUPPLIED WITH DOOR
TYPE WALL |Face brick TYPE -WALL |Face brick TYPE WALL PLASTER TYPE -WALL |PLASTER INTERNALLY & FACE BRICK EXTERNALLY TYPE —WALL |PLASTER INTERNALLY & FACE BRICK EXTERNALLY TYPE -WALL |Face Brick
FURNITURE | 1 pair Lever Handles WATERBOK SOLTD Art: 472/E41 FURNITURE { pair Lever Handles WATERBOK SOLID Art: 472/E41 FURNITURE | 'UNION RADIUS CB-SCBY2-73SC' indicator bolt FURNITURE | ! peir Lever Handles WATERBOK SOLID Art: 472/E41 FURNITURE | 190mm Signage by Design Hardware [ code Be31? )
1 pair Backplates ( key hole) SOLID Art: 710/E41 | pair Backplates ( key hole) SOLID Art: 710/E41 1 pair Backplates ( key hole) SOLID Art: 710/E41 ¥ 3-Lever deadlock + escutcheon as 'UNION' 21320-/8
1 only 4-Lever Lockset SOLID Art: 313/ A40 4-Lever Lockset SOLID Art: :313/ A40 1 only 2-Lever Lockset SOLID Art: 311/ A40 * UNION 3/851as helping hand wc indicator bolt € keep
1 pair Flushoolts SOLID Art: 208/150 1 only Door Stop SOLI0 Art: 2BB/E4] . 1 only Door Stop SOLID Art: 265/E41 . * GRABRAIL @19x300mm long in position shown on drawing.
1 pair Door Stap SOLID Art: 255/F41 . Weather Board to detail % bottom of door both sides 1,6x300mm 5.5. KICKING PLATE.
Weather Board to detail
Meeting Style to detail

Number
Drawn by
Date

REVISION

RO
Malerato
XX/XX/04

XXXXXXXXXX

NOTES:

CONCRETE MIXTURE 5:4:1

SCREED MIXTURE 5:1

FLOOR COVERINGS TO OWNER'S CHOICE.

TRUSSES 740 C/C,FIXED TO WALLS WITH 2mmx4mm o WIRE
BUILT INTO WALLS.

TIE BEAMS 152mmx38mm. RAFTERS 114mmx38mm.
76mmx38mm WALL PLATES.

6mm GYPSUM BOARD CEILINGS

100mm GUTTER 76mm o DOWNPIPES.

READ DIMENSIONS IN PREFARENCE

TO SCALING

ALL GRADE 6 TIMBER TO COMPLY WITH S.A.B.S. STANDARDS
DRAINAGE NOTES:

SOIL DRAIN 100 o P.V.C.

WASTEPIPES 38 & 52mm o P.V.C.

VENTPIPES 100mm o P.V.C.

IE's AT EVERY BENT AND CHANGE
OF DIRECTION

SEWER PIPE UNDER BUILDING TO BE
ENCASED WITH 100mm THICK CONRETE

GLASS IN WINDOWS:
0-0,75 m 3mm
0,75 m =15 m 4mm
1,590 m —-2,0 m 6mm

SLIDING DOORS 6,5mm SAFETY GLASS & MARKER
SKUIFDEURE 6,5mm  VEILIGHEIDS GLAS EN MERKERS

IMPLEMENTING CLIENT:

NORTHERN CAPE PROVINCE
DEPARTMENT OF
ROADSAnpPUBLIC WORKS

PROVINSIE VAN NOORD-KAAP
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CLIENT:

DEPARTMENT OF EDUCATION

IFRAME FINISH

Gloss enamel painted

FRAME FINISH

Gloss enamel painted

FRAME FINISH

Gloss enamel painted

3nm Clear float glass puttied in

[ — I \ \
E%ﬁ SO—815 541 50815 Erfﬁ 20 2bxb0x2.amm Rectangular tubing frame 4 14 25x80x2.omm Rectangular tubing frame
. bolted to yall - W bolted to yall ] m
QJ 2oxb0xemm Rectangular tubing 1n gate oy 26x50xemn Rectangular tubing 1n gate
o surround o Yae— /surmumd //\/// |:|
e} Holes enlarged for fixed of bolts Yl || 1 Holes enlarged for fixed of bolts -]
Susingnl Vom inside of tubing 1[4 /on inside of tubing S Ox30xEn
-l 20x70mm Bullet hinges with grease ad 20x70mm Bullet hinges with grease Padlack plate
nipple R nipple —
S 12mm dia mild steel rods welded to N 12mm dia mild steel rods welded to D flelded ——w
- ? surround P surround [
aqJ QJ HHH 25 x 43 x 256 x 1.2omm STAINLESS STEEL
N i 0 12mm & 30mm long pin welded to Nyl e i a 12mm & 30mm long pin welded to I I 38 COVER PLATE FIXED TD THE FRONT AND
frame to keep barrel bolt in open L frame to keep barrel bolt in open s s BACK OF THE DODR WITH EPOXY GLUE
position 1B position / 1o hole AND C.P. HEADED SCREWS AT 150mm CTS.
B0XB0XBmn Mild steel plate with & BOXB0xBnm Mild steel plate with for psdlock
13m [ hole in centre fixed 7 13mn [ hale in centre fixed = 25x50x2mn o—— SEAL WITH SILICONE
with 2 (8mm [) expansion bolts with 2 (8mm [} expansion bolts Gate frame
€ drilled into concrete. e € drilled into concrete. //\/// | DOOR AS PER SCHEDULE.
4 13mm [ hole drilled 15mm deep L E&B= 13mm [ hole drilled 15mm deep -
nto concrete to accommodate bolts o nto concrete to accommodate bolts
. 50x3Bmm WEATHER BOARD TO SUITE
PLAN NN IS PLAN f! 1 DETAIL 2: PADLOCK PLATE 1/6 N\ MATERIAL & FINISHING DF DODR.
TO BE COUNTER SUNK SCREWED TO DOOR.
GATE NO. | of WALL | HAND GATE D, ] 62 WALL | HAND // / J V .
QUANTITY |2 A e | [QuNTITY |4 L [ J —=
CODE el - COOE 20 11 FLOOR AS PER
FINISHING SCHEDULE. 22.22x44.45x3.18x0.547 k/n
LOCATION | CLASS RODMS LOCATION KITCHEN, STORE 2 & CLASS ROOMS 50 x 3mm BRASS STRIP. ALUMINIUM T-SECTION AS
ISPECO SEC. NO. 18026
000R 2221x1883mm STEEL GATE OUT OFF: 25x50xemm mildsteel rectangular tubing frame DOOR 2221x1190mm STEEL GATE OUT OFF: 25x50x2mm mildsteel rectangular tubing frame !
§ 2ox2ox1.6mm thick mildsteel square tubing vertical Intermermediate § 26x2ox1.6mm thick mildsteel sguare tubing vertical Intermermediate O
with 12mm dia rods, welded to frame. with 12mm dis rods, welded to frame. D E T A I L D F M E E T I N 6 8 T Y L E
FRAME  [FRAME: 25:50x2m FECTANGULAR TUBING FRANE: FRAME FRAME: 25x50x21m FECTANGULAR TUBING FRAVE: L ) DETATL OF WEATHER BOARD
& 8mn expansion bolt spot welded Velded t : D S ALCE ] 5 SCALE 1 : e
~———elded to gate .
FINISH Prime with zinc chromate primer € FINISH Prime with zinc chromate primer & ﬂ surround 15 stee]
apply | undercoat & 2 coats gloss enamel paint apply 1 undercoat & 2 coats gloss enamel paint o mm steel pin
pply 9 P pply 9 P % ’: N ,é%eotmmm;”%es 70x20mm mild steel
FRAME FINISH O  ese0em gate surround with Dgélaegte hﬂl?geﬁ; with
@20x70nm bullet ninges grease nipple g PP
with grease nipple ELEVATION [CLOSED) ELEVATION (0PEN)
[HONMDNGERY | 85x40x6mn thick mild steel plate locking lugs ,welded to door & frame IRONMONGERY | 85x40x6mm thick mild steel plate locking lugs welded to door € frame %Em e 10 be inverted 1o prevent
Provide appraved 50mm brass padlock with hardened steel shackle Provide approved 50mm brass padlock with hardened steel shackle gate fpgm being lifted off frame.
DETAIL NG: SCALE: /60 DETAIL DESCRIPTION:
OPENING FRAMED WITH 30 3p
W‘ 1362 T W‘ HoS T ﬁggﬁT 2ox90mm SELECTED SA-PINE _ g, A0
£ Z19mm QUARTERROUND I [ U
(Qp)
. L . . \ = =
- - \ / /
1] i : ) L ALUMENIUN WINDOKFRANE / / / / ALUMINIU WINDOKFRAME
L L — = N BY SPECIALIST BY SPECIALIST
\ / 1 ENEENEEEEEEEEEN >
w_ g (i | N Y N N A A ‘ ‘ ‘ ‘ ‘ E:J -
] L] T 5551 = P < | Bmm LAMINATED
& T & & NE 1 Bnm LAMINATED S e SAFETY GLASS
B B B SAFETY BGLASS T s
aJ ] ] ad a LL N L
EENNEEENREEE ) / / R
5543 Esg T -
L ELEVATION WINDOW INTO TOILET  Sc 1:60 L DETAIL B Sc 16
FFL FFL FFL 4 584@ A &= %
F.F.L
QUANTITY BUANTITY QUANTITY
WINDOW NO. m WALL TYPE —?ASEEE&EE - WINDOW NO. Wo WALL TYPE —EigEgE&EE 5 WINOOW NO. W3 WALL TYPE —EigESE%EE - DETAIL A SC 16
CLASSROOMS CLASSROOMS, TOILETS & STORE TOILETS CODE:
LOCATION LOCATION LOCATION NCTLS
PLAN: WINDOW INTO TOILET  Sc 1:60
FRAME 1445x1302mn Steel Frame painted. FRAME 1616x511mm Steel Frame painted. FRAME 664x633mn Steel Frame painted.
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DRAWING TITLE:

BLOCK E
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SCALE 1 :100

Client signature architect signature
DRAWN BY: DATE: CHECKED:
M. Modise October 2018
FILE NUMBER: SCALE:
| |
2018-CILLIE 1:100
DRAWING NUMBER: REVISION:

A

1/50 WINDOW SCHEDULE

3mm Clear float glass puttied in 3nm Obscure glass puttied in
BLAZING with steel window putty. BLAZING with steel window putty. BLAZING with steel window putty.
CILL EXTERNAL - Face Brick CILL EXTERNAL - Face Brick CILL EXTERNAL - Face Brick
INTEANAL - Plaster windaw cill INTERNAL - Plaster window cill INTERNAL - Plaster window cill NOTES:
GLOSS ENAMEL PAINT: 1 Cost factory applied red oxide, 1 coat
universal undercoat and 2 coats approved gloss enamel paint in
B.BARS On Total window (apening B.BARS On Total windaw (opening B.BARS On Tatal windaw (apening approved colour.
and fixed sections) and fixed sectiong) and fixed sections) BURGLAR BARS: made of 20x5mm mild steel bars, according to standard NBP2 patern
to be welded at sll intersections and against window frames. Pravide in front
of opening and fixed sections at all windows except at classrooms. (opening
FINISH: Gloss enamel painted. FINISH: Gloss enamel painted. FINISH: Gloss enamel painted. sections only) Burglar proofing to be bent 7amm away from
glass surface at all fixed sections. Bars to run at the centres of the window panes.
DETAIL NO: SCALE: DETAIL DESCRIPTION:

DOUBLE ECD-405 RO

DRAWING STATUS:

Info only Tender For construc.




50x/6 Purlins at egual
spacing max of 1200

1x(228x38) SA Pine
catwalk over

06mm Thick corrugated galv.
1ron roaf sheeting. Fix with
approved roof bolts 1ncluding
plastic or bituminous washers §
and galvanised metal washers.
H0mm Glass fibre insulation.
NOTE: All bolt holes are to

be drilled.

5td. galv. corrugated 1ron ridge
plate. 460mm girth & 150mm
overlaps. Fixed to roof sheeting
with bolts & washers as described
for roof sheets.

TRUSS NOTE:-

All internal walls to be built up to a minimum of 2 brick coarses above ceiling height.
NB. At truss tie beams, walls are to be kept clear of truss so that no wall or wall
finish will touch any truss member

Roof trusses to be fixed to walls with 1,6x32mm, built /20 mm into brickwork, wrapped
over truss and fixed with four 40x2,8mm Dis.galvanised clout-headed nails Roof trusses
to be spaced at 1100 mm centres max,

NOTE:
Provide 50mm fibreglass 1nsulation on all ceilings

CEILING TYPE: AA -GYPSUM CEILING BOARD

1200xB.4mm thick gypsum board complete with "H™ profile junction strips €

BOx18mm SA pine cornice. Fix with 32mm galvanised nails to B0x38mm ceiling

battens fixed at right angles to trusses at a max. of 400mm c/c.

Treat nails € metal joiners with a metal primer. NB/ Ceiling sheet lengths

to lie 1n direction of trusses and to be nailed across width to manufacturers specs

CEILING TYPE: AB  -FIBRE CEMENT BOARD:

1200x4mm Thick pressed fibre cement ceiling boards complete with mild steel
"H-profile” junction strips € B0x19mm S.Apine cornices.

Fix with 32mm galvanised nails to 50x38mm ceiling battens fixed at right angles

to trusses at & max. of 400mm c/c. Treat nails € metal joiners with a metal primer
NB/ Ceiling sheet lengths to lie in direction of trusses & to be nailed across width
to manufacturers specifications.

CEILING TYPE: AC  -Exposed roof timbers to be
planed & painted with 2 coats carbolinium.

CEILING TYPE: AD -Exposed steel structure by engineer
1 Coat red oxide, 1 coat universal undercoat & 2 coats approved gloss
enamel paint in approved colour.

NOTE:
Pravide STISALATION 420 insulation on roof (AA+AB)

KITCHEN
STOREROOMS
ABLUTIONS
CLASSROOMS
COVERED VERANDA

* ALL DIMENSIONS TO BE CHECKED ON SITE BEFORE ANY WORK
IS PUT IN HAND.

* ALLE MATES MOET OP TERREIN NAGEGAAN WORD ALVORENS
WERK IN AANVANG NEEM.

* COPYRIGHT RESERVED / KOPIEREG VOORBEHOU

* ALL WORK TO COMPLY TO LOCAL MUNICIPAL BY-LAWS.

* ALLE WERK MOET VOLDOEN AAN PLAASLIKE STADSRAADS-
REGULASIES.

TERMITE POISON

TERMITE POISON: Treat ground under all internal € external walls, concrete beds & reinforced concrete slabs with poison.
50mm sand aver poison. A Certificate of Poisoning must be submitted to the Agent of the Department.

/oMM CONCRETE SURFACE BED

<= |==| T0ILET FOR DISABLED

= |<=
<> |<>
==
| <>

75mm CONCRETE SURFACE BED: cast on 250 micron polithene damp proof membrane (as per clause 7.2 of specification 00G-001E),
all side over 1aps sealed with approved contact adhesive an b0mm sand on approved filling. 1GMPA

VINYL TILES

| <<=

300x300x2.5mm SEMI FLEXIBLE FLOOR TILES: allow for 2-colour pattern on 3:1 cement screed
Tiles to be laid according to manufacturers specification & architects approval. Apply 2 coats approved floor dressing.

CERAMIC TILES

Approved first grade CERAMIC TILES laid on smooth concrete screed floor with 3:1 cement mortar tile
adhesive with approved tile grouting allow for polysulphide expansion joints

/oMM CONCRETE SLAB

76mm Thick concrete floor slab with with wood float finish. 1GMPA.
Concrete slab on well compacted layers of max. 160mm hardcore filling.

CRUSHED STONE

50mm Thick layer of - 13mm thick CRUSHED AGGREGATE - on compacted filling.Appraved - HYVAR X - Weedkiller sprayed in
accordance with Manufacturers instructions at the rate of 60 gram / square metre on compacted layers of earth filling.

HSINT4 H0O014 § 40014

MERANTT SKIRTING BOARD

19x76mm MERANTI SKIRTING BOARD: with 19mm guarter round nailed to wall. All nails to
be punched € filled. Finish with 2 coats clear eggshell poly-urethane varnish.

UNTINTED GRANOLITHIC

UNTINTED GRANOLITHIC: 12mm min. floor finish thickness, with 19x7bmm untinted granolithic
skirting with 2bmm rounding. Skirting to extend 6mm beyond finished wall surface.

FACE BRICK IN 5TRETCHER BOND

FACEBRICK IN STRETCHER BOND: with all joints & perpends to be 10mm square deep recessed.

PLASTER AND PAINT (PVA)

PLASTER AND PAINT: Provide 1 coat acrylic PVA suitable for washing with a mild detergent & with a mat finish. Apply

at 10m* /liter spread rate. Undercoat: Provide | coat alcaline resistant 100% pure acrylic fillercoat. Spread rate 6m*/liter.

STIVM

PLASTER AND PAINT (EGGSHELL

PLASTER AND PAINT FINISH - All internal walls to be finished with one coat 15mm thick cement plaster.
PROVIDE - 1 coat alkaline resistant primer, with 1 Universal undercoat € 2 coats eggshell enamel paint.

FACEBRICK DADD WALL

FACE BRICK DABOD WALL: in stretcher bond with all joints & perpends Gmm deep sguare recessed. Face brick to
be set forward so as to be flush with PLASTER AND PAINT wall finish. Dado to be 13 brick coarses high.

SPLASH BACK TILES

200x200xbmm Thick white three tile high splash back. Tiles to be the width of fitting or as indicated.
Provide white bathroam sealer between tiles € fitting

CEMENT BAGGED

CEMENT BAGGED: stock brickwork with joints & perpends flushed up solid, cement bagged € no paint

QUARRY TILES

152x162x16mm QUARRY TILES: approved colour bedded with 6mm deep sguare recessed joints.

Number
Drawn by REVISION

Date

RO XXXXXXXXXX
Malerato
XX/XX/04

NOTES:

CONCRETE MIXTURE 5:4:1

SCREED MIXTURE 5:1

FLOOR COVERINGS TO OWNER'S CHOICE.

TRUSSES 740 C/C,FIXED TO WALLS WITH 2mmx4mm o WIRE
BUILT INTO WALLS.

TIE BEAMS 152mmx38mm. RAFTERS 114mmx38mm.
76mmx38mm WALL PLATES.

6mm GYPSUM BOARD CEILINGS

100mm GUTTER 76mm o DOWNPIPES.

READ DIMENSIONS IN PREFARENCE

TO SCALING

ALL GRADE 6 TIMBER TO COMPLY WITH S.A.B.S. STANDARDS

DRAINAGE NOTES:

SOIL DRAIN 100 o P.V.C.
WASTEPIPES 38 & 52mm o P.V.C.
VENTPIPES 100mm o P.V.C.

IE's AT EVERY BENT AND CHANGE
OF DIRECTION

SEWER PIPE UNDER BUILDING TO BE
ENCASED WITH 100mm THICK CONRETE

GLASS IN WINDOWS:

0-0,75 m 3mm

0,75 m =15 m 4mm

1,590 m —-2,0 m 6mm
SLIDING DOORS 6,5mm SAFETY GLASS & MARKER
SKUIFDEURE 6,5mm  VEILIGHEIDS GLAS EN MERKERS

ST1D

BRICK ON EDGE

BRICK ON EDGE WINDOW CILL: all joints to be flush half round pointed joints.
Window cills underneath walkway roof to be soldier course, see detail 0TC8

CEMENT PLASTER

15mm Thick cement plaster window cills. Internal cills flat plastered cills.
Finish to cills same as for cement plaster walls.

B.4mm GYPSUM BOARD CEILING

| <<= =
| > >
| <= =
|| <=

B.4mm GYPSUM CEILING BOARD: as described on roof plan. Finish: 2 coats "semi-gloss™ PVA of approved colour to comply
with SABS 634 "Co-polymer’, or equivalent standard.Treat all nails & joints with 1 primer coat. See roof plan.

Amm FIBRE CEMENT CEILING

4nm FIBRE CEMENT CEILING: Treat all nails & joints with 1 primer coat. Finish ceiling with 1 coat alkaline base,
1 universal undercoat € 2 coats enamel paint to comply with SABS 630 type 2,0r equivalent standard. See roof plan.

CEILING TRAP DDOR

600x600 CEILING THAP DOOR: as per roof plan. Finish with 1 universal undercoat € 2 coats eggshell
enamel paint to comply with SABS 630 type 2, or equivalent standard. Colour as for ceiling. See roofplan.

SONT 1143

CEILING INSULATION

SISALATION 420 insulation over roof (AA+AB) to Manufacturers Specification.

PLASTER AND PAINT

| <= =

PLASTER & PAINT: Provide 1 coat acrylic PVA suitable for washing & with a mat finish. Apply at 10m*/liter
spread rate. Undercoat: Provide | coat alcaline resistant 100% pure acrylic fillercoat. Spread rate Bm*/ liter.

SA. PINE CORNICE

19x50mm S.A. PINE CORNICE: Laid flat € finished with 1 universal undercoat & 2 coats enamel paint.

WC

WC SUITE AS PER SANITARY SCHEDULE

WALL HUNG URINAL

WHITE VITREOUS CHINA WALL URINAL: 610x385 Washdown wall urinal with wall hangers, strainer waste,
top inlet spreader & Urinal Flushvalve FJB.102 by COBRA WATERTECH or similar approved.

WASH HAND BASINS

WHB AS PER SANITARY SCHEDULE

SINK CABINET

Sink 1n cabinet, with black soft rubber P trap. Provide approved chromium plated taps as per sanitary schedule

SONTLITH AHVLINVS

STAINLESS STEEL WASH TROUGH

b60x495x260mm Citymetal SOL 101 Pressed Single Washtrough. Fitted on 2bmm Sguare tubeing
gallows brackets with front legs. as per sanitary schedule

TOWEL RAIL

400x19mm STAINLESS STEEL CHROMIUM PLATED TOWEL RAIL: complete with
chromium plated end brackets plugged & screwed to wall.

IMPLEMENTING CLIENT:
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ECD CLASSROOMS ROOF Plan
Scale 1:100

HOOFNOTE:

0.6mm Thick Galv. carrugated 1ron roofing @ {7° pitch

laid to manufacturers specification on

/6x50mm SA Pine purlins on

Pre - Fabricated roof truss system at max. 1100mm CC on
100mm Thick Glass Fibre insulation on

114x38mm SA Pine Wall plate treated with

Two coats Carbolinium sealer to all sides prior to fixing on
BPB Gypsum steel brandering to be installed as specified on
max. 400mm centres in one direction only for

B.4mm Thick Gypsum Ceiling board with

32x6mm Thick Meranti coverstrip at joints.

GLASS MIRROR

450x600xBmm "G6" QUALITY POLISHED GLASS MIAROR: Fix to wall position as shown on site
with round nose chromium plated mirror screws. Four per mirror. (1 mirror per basin)

STAINLESS STEEL MIRROH

450x600 STANDARD STAINLESS STEEL MIRROR: Fix to wall position as shown on site
with round nase chromium plated mirror screws. Four per mirror

FIRE EXTINGUISER

4,5kg OCP fire extinguisher on hook made of 120x20x3mm MS screwed twice to 520x100x22mm HW block,
With 190x190mm ABS plastic symbolic safety sign - type FB2. Plugged € screwed to wall at all fire extinguishers.

CLIENT:

DEPARTMENT OF EDUCATION

MEDICINE CABINET

MEDICINE CABINET: 380x610mm Standard white built in type. Complete with mirrors on doors, shelves etc.

SONTLITH

PELMET

112mm HIGH BOX TYPE PRESSED STEEL PELMET: projection 127mm over window with
aluminium I section curtain track & fixing brackets plugged & screwed.

CHALK BOARD

4x(1800x1140mm) BAEEN CHALK BOARD: To comply with CKS-36-1980 or equivalent code of practice, complete with
chalk rail as 1 unit. Strictly according to manufacturers instructions. Bottom of board to be 300mm from F.F.L.

PINNING BOARD

PINNING BOARD AS PER DETAIL - not painted.

SHELVES

SHELVES AS PER DETAILS

TOILET ROLL HOLDER

STANDARD WHITE GLAZED TOILET ROLL HOLDER

PROJECT:

PROPOSED NEW CILLIE PRIMARY SCHOOL
FOR THE DEPARTMENT OF EDUCATION

CILLIE

NORTHERN CAPE
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TEACHER CABINET

Provide & install:1 B30mm Highx820mm Wide laockable steel cupboard with 4 adjustable shelves with Epoxy finish

Consultant
SOAP HOLDER STANDARD 150x160mm WHITE GLAZED SOAP HOLDER KIMBERLEY
i 42 PETRUS STREET
GRAB RATLS 3emm Galvanised mild steel grab rails See detail HILLCREST / 8301
ka h o Tel: 082 414 6824
FURNITURE STOP AT CLASSROOMS : WROT SA PINE -Furniture stop consisting of 150x38mm tap board with rounded ALl Fax: 086 6847 441
FURNITURE STOP front edge & plugged to concrete. FINISH: Prepare stop € apply 1 undercoat & 2 coats polyurethane clear varnish. hitectd
arcnitec kaho@mweb.co.za
RUBBER BLFFER 0 SOLID Art 255 - Rubber buffer type door stop plugged to concrete.
PERSPEX SIGNAGE <> 190x190x3mm Perspex (disabled) signage fixed ta door frame.
DRAWING TITLE:

as HEDCOR INDUSTRIAL & HOSTEL RESIDENCE FURNITURE 0.S.A. Cbd. fixed to wall with 4xM8 Expansion bolts.

FLECTRICAL LAY-0UT T0O
ENGINEERS DRAWING

KITCHEN
ABLUTTONS

190x190mm GREEN & WHITE
(fixed to door

190x180mm RED & WHITE
(Plugged € screwed to wall)

BLOCK E

EARLY CHILD DEVELOPMENT
CENTRE CLASSROOM

FINISHING SCHEDULE&ROOF PLAN

SCALE 1 :100

STOREROOMS
CLASSROOMS
COVERED VERANDA

B FIRE EXTINGUISHERS B TOILET FOR DISABLED

TOILET FOR DISABLED

5IGNAGE

Client signature architect signature
DRAWN BY: DATE: CHECKED:
M. Modise October 2018
FILE NUMBER: SCALE:
2018-CILLIE 1:100
DRAWING NUMBER: REVISION:
DOUBLE ECD-505 RO
DRAWING STATUS:

Info only Tender For construc.
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CARPET ON
16mm 'SUPA-WOOD" DECK & STAIRS ON
50x50x3mm SAQUARE TUBEING FRAME
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PLAN: STAIR CASE

oc 1:20

6.4 mm Thick Gypsum Ceiling board

10 it interior quality P.V.A paint

HHHHHWHHHHWHHHH [T
= \\\\\\\\\ 2/19x32mm Supawood cornice fixed
— W to wall

| \\\\\

Ias] \\\

1 23
12

Jetall b

Scale 1:2

BOLTED TO WALL WITH
EXPANSION BOLTS

PIGEON HOLES OUT OF

16mm SA-PINE

Finish with one undercoat and tyo coats

284 20

ALL DIMENSIONS TO BE CHECKED ON SITE BEFORE ANY WORK
IS PUT IN HAND.

ALLE MATES MOET OP TERREIN NAGEGAAN WORD ALVORENS
WERK IN AANVANG NEEM.

COPYRIGHT RESERVED / KOPIEREG VOORBEHOU

ALL WORK TO COMPLY TO LOCAL MUNICIPAL BY-LAWS.

ALLE WERK MOET VOLDOEN AAN PLAASLIKE STADSRAADS-
REGULASIES.

284 20
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ELEVATION PIGEON HOLES 5Cc 1:20

6000

DETAIL Nao: SCALE: DETAIL DESCRIPTION.
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1 5300 COS. 1

2040 C.OS,

FLEVATION

7

-—+——— Plaster and paint
2h (4-1 Internal cement plater on brick)
g 6 (One coat plaster primer; one undercoat

2 4 two coats Velvaglo paint)

cauntersunk screws at 300mm centres
Finish: one undercoat and two coats
polyurethane varnish

/
. z % ‘ ‘ ‘
- ///7/// 50x25mm Meranti rebated frame fixed with
i

7

Smm thick "Flortime premier pinning board
fixed with contact adhesive—

N

PIGEON HOLES  Sc 1:20
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1960

330
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ENAMMELLED METAL BRACKETS

330

330

330

~FINISH TO MATCH 2000mm LONG
ENAMMELLED METAL WALL BANDS
@ Max.600mm C.C.

20mm THICK LAMINATED PINE SHELVING FINISHED

€ VARNISHED WITH 2x POLI-URITANE VARNISH,
FIXED TO BRACKET WITH 30mm x NO.6 SELF-TAPPING
COUNTEHSUNK WODDSCHENS.

0134

425

Ll

450

SHELVES TO BE 20mm THICK LAMINATED PINE SHELVING
FINISHED & VARNISHED WITH e2x POLI-URITANE VARNISH
FIXED TO BRACKET WITH 20mm x NO.B SELF-TAPPING
COUNTERSUNK  WODDSCREWS.

WALL BANDS TD BE 2000mm LONG WLTH ENAMMELLED
FINISH AND AT MAX. 600mm CENTRES AND FIXED TO
WALLS WITH Dia. 6mm EXPANSION BOLTS IN ALL HOLES.

BRACKETS TO BE METAL TYPE WITH ENAMMELLED
FINISH TO MATCH THE WALL BANDS.

SHELF 5H1

17

e 450

; BOLTS (No.4 off)
3B4mm LONG HEAVY DUTY DOUBLE

T

OOUBLE SLOTTED WALLBAND WITH
EPOXY POWDER CODATED FINISH IN
IVORY COLOUR. FIXED AT MAX,
600mm C/C WITH Bmm DIA EXPANSION

STEEL BRACKET FOR WOOD SHELVES
WITH EPOXY POWDER CODATED FINISH
IN IVORY COLOUR.

450 x 21mm THICK BLOCKBOARD
SHELVES WITH HARDWOOD- VENEER
BOTH SIDES AND 15mm EDGING STRIFS
SHELF SCREW FIXED FROM BENEATH
T0 BRACKET WITH 4dia x 16mm
CHAOMIUM PLATED PANHEAD SELF-
TAPPING SCREWS. SHELVES SANDED
AND ARRISED EXPOSED EDGES.

oHELF 5HE

NOTES:

CONCRETE MIXTURE 5:4:1
SCREED MIXTURE 5:1

FLOOR COVERINGS TO OWNER'S CHOICE.

TRUSSES 740 C/C,FIXED TO WALLS WITH 2mmx4mm o WIRE

BUILT INTO WALLS.

TIE BEAMS 152mmx38mm. RAFTERS 114mmx38mm.
76mmx38mm WALL PLATES.
6mm GYPSUM BOARD CEILINGS

100mm GUTTER 76mm o DOWNPIPES.

READ DIMENSIONS IN PREFARENCE
TO SCALING

ALL GRADE 6 TIMBER TO COMPLY WITH S.A.B.S. STANDARDS

DRAINAGE NOTES:

SOIL DRAIN 100 o P.V.C.
WASTEPIPES 38 & 52mm o P.V.C.
VENTPIPES 100mm o P.V.C.

IE's AT EVERY BENT AND CHANGE
OF DIRECTION

SEWER PIPE UNDER BUILDING TO BE
ENCASED WITH 100mm THICK CONRETE

GLASS IN WINDOWS:
0-0,75 m 3mm

0,75 m
1,50 m
SLIDING DOORS 6,5mm SAFETY GLASS & MARKER

SKUIFDEURE 6,5mm  VEILIGHEIDS GLAS EN MERKERS

1.5 m 4mm
—2,0 m 6mm

DET & ' DET B
DETAIL NO: SCALE: DETAIL DESCRIPTION: SEE DETAIL NO:
\\ 1/2 DETAIL: PINNING BOARD )
| c00
% —— 32mm Post formed Formica worktop
i%L : I 2ex4bmm S.A. Pine cleat
N Yat o7
o
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—= 32x32xemm Sguare tubing frame

32x40xomm Flange plate screwed

FRL / to floor

SECTION WORKTOP @ WASH UP
SCALE: 1/20
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§§E$¥BDUED TO WALL WITH <
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DETAIL NOv | SCALE: DETAIL DESCRIPTION:
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DETAIL NO# | SCALE: DETAIL DESCRIPTIDON:
k 1/50 KITCHEN LAY OUT

SECTION: PIGEON HOLES  1:10

MATERIAL SPECIFICATIONS

DESCRIPTION

— 600 x 32mm "Formica Lifeseal Worktop” modern square profile with tight radius with edging

stips included on sides Colour: WHITE MYRIAD TEXTURED Finish: Standard

Type: B & C
18mm thick medium density fibreboard, with Melamine Finish to both sides and PVC edge strips.
Shelves to be fixed to steel brackets from beneath with 4mm diam. x 16mm chromium plated

panhead selftapping screws.

Colour: WHITE

Shelves to be fixed to steel brackets from beneath with 4mm diam. x 16mm chromium plated

Type: B2 & C2 — 50 x 18mm slats.
medium density fibreboard, with Melamine Finish to both sides and PVC edge strips.

panhead selftapping screws.

Colour: WHITE

IMPLEMENTING CLIENT:

NORTHERN CAPE PROVINCE

DEPARTMENT OF
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CLIENT:

DEPARTMENT OF EDUCATION

MELAWOOD 16mm thick medium density fibreboard, with Melamine Finish to both sides.

Colour: CAMDEN

Hinges: MEPLA or GRASS ssp 180 heavy duty semi concealed hinge approved.

Provide 16mm thick matching edging strip to all edges.

Handles: "SOLID” 111mm aluminium Bar Pull handles, with bolt through fixing.
Product Code: AL578. Finish: Anodised Silver.

PROJECT:

PROPOSED NEW CILLIE PRIMARY SCHOOL

FOR THE DEPARTMENT OF EDUCATION

CILLIE

NORTHERN CAPE

18mm thick medium density fibreboard, with Melamine Finish to both sides and PVC edge strips.

Colour: WHITE

16mm thick medium density fibreboard, with Melamine Finish to both sides.

Colour: WHITE

Provide 4x 350 x24mm B1583 brass plated shelf support strip with 4x brass plated brackets.

Provide 16mm thick matching edging strip to front edges.

16mm thick medium density fibreboard, with Melamine Finish to both sides.
Colour: Red Alder 693.

3mm thick medium density fibreboard, with Melamine Finish to facing sides.

Colour: WHITE

45 x 22mm Supawood bearers fixed underneath worktop and against wall.

76 x 19mm thick Supawood with Melamine Finish to exposed sides and PVC edge strips.

Colour: WHITE

19mm diameter Meranti quadrant fixed to floor bearers ABOVE floor finish.
Sand down and finish with clear polyurethane varnish.

Consultant
KIMBERLEY
1 42 PETRUS STREET
HILLCREST / 8301
ka h o Tel: 082 414 6824
Fax: 086 6847 441
architectd kaho@mweb.co.za
DRAWING TITLE:

BLOCK E

EARLY CHILD DEVELOPMENT
CENTRE CLASSROOM

JOINERY SCHEDULE

SCALE 1 :100

Drawer structure: SAME AS CUPBOARD DIVISIONS
Drawer front: SAME AS CUPBOARD DOORS

Runner: "Decor City Hardware: DS—7 Telescopic Slide”self closing drawer slide or similar approved.

Handles: SAME AS CUPBOARD DOORS.

FLORTIME PREMIER pinning board glued on 12mm Chipboard backing with approved contact adhesive
Provide a 60 x 28mm Meranti frame with rebate for backing and pinning board on all 4 edges.

Frame finish: Sand down and finish with clear polyurethane varnish.
Pinning surface Colour: Misty Grey

Client signature architect signature

DRAWN BY: DATE: CHECKED:

M. Modise NOVEMBER 2018

FILE NUMBER: SCALE:
2018-CILLIE 1:100

DRAWING NUMBER: REVISION:
DOUBLE ECD-205 RO
DRAWING STATUS:

Info only Tender For construc.




ROOF : 17
0.6mm Thick galvanised iron roof ridge capping

0.6mm Thick Galv. corrugated iron roofing €17° pitch
1aid to manufacturers specification on

22bx0.8mm Thick galv. pressed profiled

metal fascia board with connecting clip brackets

* ALL DIMENSIONS TO BE CHECKED ON SITE BEFORE ANY WORK
IS PUT IN HAND.

* ALLE MATES MOET OP TERREIN NAGEGAAN WORD ALVORENS
WERK IN AANVANG NEEM.

* COPYRIGHT RESERVED / KOPIEREG VOORBEHOU

* ALL WORK TO COMPLY TO LOCAL MUNICIPAL BY-LAWS.

* ALLE WERK MOET VOLDOEN AAN PLAASLIKE STADSRAADS-
REGULASIES.

Number
Drawn by
Date

REVISION

RO XXXXXXXXXX
Malerato
XX/XX/04

NOTES:

CONCRETE MIXTURE 5:4:1

SCREED MIXTURE 5:1

FLOOR COVERINGS TO OWNER'S CHOICE.

TRUSSES 740 C/C,FIXED TO WALLS WITH 2mmx4mm o WIRE
BUILT INTO WALLS.

TIE BEAMS 152mmx38mm. RAFTERS 114mmx38mm.
76mmx38mm WALL PLATES.

6mm GYPSUM BOARD CEILINGS

100mm GUTTER 76mm o DOWNPIPES.

READ DIMENSIONS IN PREFARENCE

TO SCALING

ALL GRADE 6 TIMBER TO COMPLY WITH S.A.B.S. STANDARDS
DRAINAGE NOTES:

SOIL DRAIN 100 o P.V.C.
WASTEPIPES 38 & 52mm o P.V.C.
VENTPIPES 100mm o P.V.C.

IE's AT EVERY BENT AND CHANGE
OF DIRECTION

SEWER PIPE UNDER BUILDING TO BE
ENCASED WITH 100mm THICK CONRETE

GLASS IN WINDOWS:
0-0,75 m 3mm
0,75 m =15 m 4mm
1,590 m —-2,0 m 6mm

SLIDING DOORS 6,5mm SAFETY GLASS & MARKER
SKUIFDEURE 6,5mm  VEILIGHEIDS GLAS EN MERKERS

and coverstrips - to be fixed to manufactursr -
Specification or equal approved. N
22bx0.5mm Thick galvanised pressed profiled
metal fascia board with connecting clip brackets
and coverstrips - ta be fixed to manufacturers K .
-] Specification or equal approved. :
=N ENEN=mnil=inil=niln=nni=ini=nni=nif=y=y =y =1 Standard facebrick york in stretcher bond vith al) [11] [11] [11]
m Mfg yfgi@ joints to be 10mm deep sguare recessed or o
plaster and paint finish ( Micatex ) as specified. =
M
Exposed rafters at roof overhangs and
to be treated with
two coats Carbolinium Sealant. ]
North-elevation t-elevati =
Sctalel: 100 WC6181:1UV0
ROOF :
0.Bmm Thick galvanised iron roof ridge capping
0.6mm Thick Galv. corrugated iron roofing @17° pitch
1aid to manufacturers specification on
22bx0.5mm Thick galy. pressed profiled
metal fascia board with connecting clip brackets
and coverstrips - to be fixed to manufacturers
Soecification ar ecual adaroved.
22hx0.5mm Thick galvanised pressed profiled
metal fascia Doard with connecting clip brackets
and caverstrips - to be fixed to manufacturers
—] Specification or equal approved.
(TET ] = — (T=T] — Standard facebrick work in stretcher bond with all TTTT] TTTT] TTTT]
= = — =1 joints to be 10mm deep square recessed or i | | | | |
=L£== LJ fLJ L] LJ LJf LJ %J plaster and paint finish ( Micatex ) as specified.
— i i ;E; Exposed rafters at roof overhangs and
= = = to be treated yith
= = = two coats Carbolinium Sealant.
= = = el
Il
. WA .
South-elevation East-elevation
Sctalel: 100 Scaledl 100
0.6mm Thick Galv. carrugated iron roofing @ 17° pitch
laid to manufacturers specification an
76x60mm SA Pine purlins on
" Pre - Fabricated roof truss system at max. £100mm CC on
1 SISALATION 420 insulation on >
CORRIGATED IAON ON 114x38mm SA Pine Wall plate treated with
STEEL STRUCTURE BY ENGINEER Two coats Carbalinium sealer to all sides prior to fixing on 160x150mm GALVANISED GUTTER & -DOWNPIPE
BPB Gypsum steel brandering to be installed as specified on
max. 400mm centres in one direction only for STEEL STRUCTURE BY ENGINEER
B.4mm Thick Gypsum Ceiling board with .
32x6mm Thick Meranti coverstrip at joints. 17
T ’ [l O [ / T ]
C[ / // / 73 TTTTTTITT T [T TTTTTITTT C’ / // // / / .‘l”i‘l‘i‘ 7[3 ; //
ope / / / / J e doe =TT WAL P
- m i _%EK?DN?EDGELINTDL jo0o) [T [T —
= 0N HETGHT
— = STANDARD STEEL WINDOW FRAME KITCHEN || || M M |
b B = o
Pinningboarg Pinningboarg = =3 g
UFL. _dc o = < L3 BRICK-ON-EDGE FACEBRICK
w = — - W é EXTERNAL WINDOW CILL
1L 1L L[ 700x250mm Thick concrete 1L = ﬁ | [
| R | I | L strip foundation ( 15 MPa ). Ld = — o WA ¢ e
. (IN CASE OF SAND SEE < =
- ENGINEERS DETAIL) = L
SSCeacltﬁlpr! UBU B - % = 700x260mm Thick concrete 60mm BRICK PAVING ON
: B4x12mm Thick Meranti skirting board with . = Strip foundation ( 16 MPa ), 25mm SAND ON
12mm Quarter round nailed to wall. All nails to . A_A (IN CASE OF SAND SEE CONSOLIDATED FILLING IN 1G0mm LAYERS
300x300x15mm Thick Non slip ceramic floor tiles an eC lon ENGINEERS DETAIL) TREATED WITH APPROVED WEED KILLER
2omm Thick cement screed on Scaled:t00
80mm Thick concrete surface bed on
2omm Thick riversand blinding
250 Polithane waterproofing membrane-GUNPLAS UBS GREEN-
All side over laps sealed with "GUNPLAS™ -Sensitive tape on
Compacted ground filling in layers of
maximum 150mm thick ( 93 % ASHTD ). 17
15mm Thick Bitumen impregnated insulation
board between edge of surface bed nat
exceeding 300mm thick and brick walls.
POISONING - of ground against termites , all
) 30100 ) external foundation walls , foundations , concrete
surface beds with - CHLORDANE HEPTACHLOR
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Standard neronti CKS F.L door yith
bmn plywood panel

Finish: one undercoat and two coats
polyurethane varnish

Standard 12mm thick double redated frame

(Size 813x2032mm)
Finish: Prine with zinc chromate prime one

undercoot and to coats enanel gloss paint

50x38mm Meronti weather board

32x3mm Bross strip set in to screen betyeen
different floor finishes

T
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Level of Covered Walkyoy
is 20nm loyer
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Detail 4

Scale 115

13 mm Thick Bitumen inpregnated insulation

50

L

Plaster and paint

(4-1 Internal cement plater on brick)
(One coat plaster primer; one undercoat
two coats Velvaglo paint)

50x2omm Meranti rebated frame fixed yith

countersunk screws at 300mm centres
Finish: one undercaat and tyo coats

polyurethane varnish

9mn thick "Flortime premier pinning board
fixed with contact adhesive

DETAIL: PINNING BOARD

Scole 111

* ALL DIMENSIONS TO BE CHECKED ON SITE BEFORE ANY WORK

IS PUT IN HAND.

* ALLE MATES MOET OP TERREIN NAGEGAAN WORD ALVORENS
WERK IN AANVANG NEEM.

* COPYRIGHT RESERVED / KOPIEREG VOORBEHOU

* ALL WORK TO COMPLY TO LOCAL MUNICIPAL BY-LAWS.

* ALLE WERK MOET VOLDOEN AAN PLAASLIKE STADSRAADS-

REGULASIES.

10 R
A
19 23
f2

6.4 mm Thick Gypsum Ceiling board
Finish yith one undercoat and tyo coats
interior quality P.V.A paint

2/19x32mm Supawood cornice fixed
to yall

Detail 5

Scale 1:2

Number
Drawn by
Date

REVISION

Malerato
XX/XX/04

RO XXXXXXXXXX

NOTES:

CONCRETE MIXTURE 5:4:1
SCREED MIXTURE 5:1
FLOOR COVERINGS TO OWNER'S CHOICE.
TRUSSES 740 C/C,FIXED TO WALLS WITH 2mmx4mm o WIRE
BUILT INTO WALLS.

TIE BEAMS 152mmx38mm. RAFTERS 114mmx38mm.
76mmx38mm WALL PLATES.

6rmm GYPSUM

BOARD CEILINGS

100mm GUTTER 76mm o DOWNPIPES.
READ DIMENSIONS IN PREFARENCE

TO SCALING

ALL GRADE 6 TIMBER TO COMPLY WITH S.A.B.S. STANDARDS

DRAINAGE

NOTES:

SOIL DRAIN 100 o P.V.C.
WASTEPIPES 38 & 52mm o P.V.C.
VENTPIPES 100mm o P.V.C.

IE's AT EVERY
OF DIRECTION

BENT AND CHANGE

SEWER PIPE UNDER BUILDING TO BE

ENCASED WITH

GLASS IN
0-0,75 m

100mm THICK CONRETE

WINDOWS:

3mm

0,75 m =15 m 4mm
1,590 m —-2,0 m 6mm
SLIDING DOORS 6,5mm SAFETY GLASS & MARKER
SKUIFDEURE 6,5mm  VEILIGHEIDS GLAS EN MERKERS

e (T

Detail 1

BLOEKF Floor Plan
Scale 1:100

Ploster and paint
(4-1 Internal cement plater on brick)

69x12nm Thick Meranti
skirting board

12mm Quarter round nailed
1o wall,

SAPine: 38x150nm top board with
rounded front edge, fixed to concrete

300x300x2.9mm Thick Seni-flexible
vinyli Scrub and apply o coats sealer
coat on vinyl tiles

2omm Thick cement screed

(31 Cement screed laid on concrete)

80 mm Thick concrete surface bed on
(15 Mpa)

230 MICRON Polithane USB green waterproofing
nembrane sealed at laps With pressure sensitive
tope

2omn Thick riversand blinding

15 mm Thick Bitumen inpregnated insulation

200x100x30mm Standard grey brick paving
With fall

2omn clean river sand

Hyvar X Weedkiller accordance With

manufacturer’s instruction
Compacting to 987 Mocl AASHTD density

55

3mm thick clear float glass

With steel putty

Standard steel window with burglar bars

J0nn away from gloss
Finish: Prine with zinc chronate prime
one undercoat and o coats enamel gloss paint

Silicane sealont

— Plaster and paint
(4-1 Internal cement ploter on brick)
(One coat plaster primer; one undercoat
two coats Velvaglo paint)

Face-brick on edge to external cil

at rake

Stock-brick

Dpc.

FACE-BRICK:

|

Coroborik Opel Satin (FBS) face-brick painted
fith ruled in horizontal and vertical joints

(Mortar point and joints to be 10mn wide recessed)

Detail 2

Scale 115

0.6mm Thick Corrugated iron 2273 spelter gatvanised
roof sheeting fixed to tinber purlins

100mnm Thick Floreglass insulation btaaket
laid over ceiling between trusses

19x32nm Supawood cornice fixed
1o wall

114x38 mm SA Pine Wall plate treated yith two-conts

Carbolinium sealer 1o all sides prior to fixing on

ﬂ

=TT T

76x76mm Splayed eaves purlin

Roof
ane undercoat and tyo conts of enamel paint

ang: provide o wood-priner ¢
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6.4 mm Thick Gypsun Ceiling boord
Finish with one undercoat and two coats
interior quality P.V.A paint

32xémn Thick Meranti coverstrip ot joints,
BPB Gypsum steel brandering to be installed

as specified on
nax, 400nm centres in one direction only

223x0.onm Thick galvanised pressed profiled
metal fascia board with connecting clip brackets
and coverstrip-to be fixed to manufacturers
specification or equal approved
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135, 3600 135, 935 165 GENERAL NOTES:
I, CONTRACTOR TO VERIFY ALL LEVELS, HEIGHTS
H . & DIMENSIONS DN SITE PRIOR T0
g : COMMENCEMENT OF WORK,
j 2. LARGE SCALE DRAWINGS ENJOY PREFERENCE DVER
i . SMALL SCALE DRAWINGS.
| 3. DO NOT SCALE DRAWINGS, DIMENSIONS ONLY TO
R , BE USED.
! 4, DAMAGE TO UNKNOWN SERVICES - THE CONTRACTOR'S
j LIABILITY WHEN HE ENCOUNTERS UNKNOWN SERVICES
i ] ! IS TO NOTIFY THE ARCHITECT THEREDF IMMEDIATELY
} T : AND TO SUSPEND ALL AFFECTED WORK IN THE IMMEDIATE
Y { j VICINITY UNTIL WRITTEN INSTRUCTION TO PROCEED
= | HAS BEEN GIVEN BY THE ARCHITECT.
| S, IF ANY PARTICULARS [R THE MEANING OF THE
o . DESCRIPTION OF ANY ITEM IS NOT CLEAR OR IS
| | N ! AMBIGUDUS, INDISTINCT DR CAUSES CONFUSION AS TO
i j ITS MEANING DR IF ANY OBVIOUS ERROR OCCURS ON
} . THE DRAWINGS, THE CONTRACTOR MUST INFORM ACG
- { | IMMEDIATELY IN ORDER TO HAVE THE ERROR CORRECTED
- j DR EXPLAINED, AS THE CASE MAY BE.
| 6. CONTRACTOR TO CONFIRM ELECTRICAL LAY-OUT AND LIGHT
% | FITTING TYPES WITH CLIENT PRIOR T0 COMMENCEMENT DF
IR N . ANY BUILDING WORK
i | 7. COPYRIGHT RESERVED BY ACG,
} j 8, ALL WORK TO BE EXECUTED IN ACCORDANCE WITH THE
- { . NATIONAL BUILDING REGULATIONS AND THE LOCAL BY-LAWS
- | & REGULATIONS,
, FOLLOWING TRADES TO BE CARRIED DUT IN ACCORDANCE
% | WITH SABS CODES AND STANDARDS
L j INDICATED:
B T B || B A. STRUCTURAL CONCRETE: SABS-0100 B
. : B, HANDRAILS & BALUS-TRADINGSABS-0104
j C. GLAZINGSABS-0137
DINNING HALL . D, FOUNDATIONS:SABS-0161
f 120 m2 f ' F. STRUCTURAL STEFL:SABS-0162
- - , F. STRUCTURAL TIMBERSSABS-0163
VINYL TILES | G. STRUCTURAL MASONRY:SABS-0164
j H. CHIMNEYSISABS-0400 VV1 - VV4
| . I GEYSERSISABS-0254
| T : J. FIRE REQUIREMENSSSABS - PART T
-
b :
U .
|
N |
U \
| ‘
\orJ .
. |
U ,
T A, 1600 x 1600mm STAINLESS STEEL CEILING MOUNTED CYCLOVENT TYPE CANOPY WITH I g .
,[L 2914 FILTER 220V FAN MOTOR, 400mm DIAMETER SILENCER, 400mm DIAMETER FLUE : '
PIPES AND 90 DEGREE BEND.CEXTRACTION SYSTEM 380) . !
440, 4360 | 440 11214 4 P ] 6159 444, 3600 229 3600 540,
| W ' ‘ Q j
- o Roller -shutter . o , o
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AREA: 33./m’

CONSTRUCTION NOTES

AL STRIP FOUNDATIONS - 550 x 230mm THICK FOR HALF BRICK WALLS,
700 X 250mm THICK FOR ONE BRICK WALLS AND 900 x 250mm THICK
FOR ONE BRICK WALLS WHERE SKINS ARE SEPARATED BY 10mm THICK
BITUMEN IMPREGNATED SOFT BOARD. CONCRETE STRIP FOUNDATION
ACCORDING TO STRUCTURAL ENGINEER'S DRAWINGS. TOP OF FOUNDATION
TO BE 340mm MINIMUM BELOW NGL. FOR ENVIRO LOD PITS, REFER
TO DETAIL DRAWINGS DOF FOUNDATION LAYOUT. PROVIDE TEST CUBES
(PER 15m3 OR 1 PER BATCH

A2, FILLING - IN GENERAL, APPROVED FILLING COMPACTED TO 937 MOD. AASHTO
DENSITY IN LAYERS OF MAXIMUM IS0MM. PLEASE REFER TO ENGINEER'S DRAWINGS
FOR DETAIL IN CASE OF POOR SOIL CONDITIONS. MINIMUM OF 170mm FILING
T0 BE PROVIDED ABOVE NATURAL OR COMPACTED GROUND LEVEL. ALL FILLING
TO BE APPROVED BY ENGINEER CIMPORTED FILLING TO BE MINIMUM GS OR G7
MATERTALAS PER ENGINEER'S DRAWINGSD. COMPECTION TEST TO BE PROVIDED
AT A RATE OF ONE TEST PER 125m" FILLING AREA PER EACH LAYEROF 150mm
COMPACTED FILLING. FILLING TO BE TREATED WITH ANT POISON OF THE
CHLORDANE OR ALDRIN TYPE APPLIED AT A RATE NOT LESS THAN SLITRES OF
SOLUTIDN DF POISON PER m* BY A FIRM OF SPECIALISTS. ANT POISON TO BE
PROVIDED UNDER ALL FLOORS AND TO SIDES AND BOTTOMS OF TRENCHES.
CONTRACTOR TO PROVIDE FIVE YEAR GUARANTEE.

Surfacebeds & floors:

Bl SURFACE BED - 85mm THICK CONCRETE SURFACE BED AS DESCRIBED ON STRUCTURAL
ENGINEER,S DRAWINGS ON USB GREEN 250 MICRON WATERPROOFING MEMBRANE.
SURFACE BED CAST IN ALTERNATIVE SECTIONS OF MAXIMUM 20m' WITH SAW CUT
JOINTS WITH JOINTS FILLED UP WITH POLYSULFIDE SEALER. ALL SAW CUT JOINTS
TO BE DONE WITHIN 24 HOURS AFTER CASTING OF CONCRETE. PROVIDE 10mm THICK
BITUMEN IMPREGNATED SOFT BOARD BETWEEN ALL WALLS AND CONCRETE AND SEAL
JOINT WITH POLYSULFIDE SEALER. PROVIDE MESH REF. NO. 193 AS PER
STRUCTURAL ENGINEER'S DRAWINGS, PROVIDE TEST CUBES (I PER 15m3 OR
1 PER BATCH)

B2, SCREED AND FLOOR FINISH - 300 X 300 X 6mm UNION TERRACOTA-C-330
(TES45 330x330) CERAMIC FLOOR TILES FIXED WITH ADHESIVE ON 14 STEEL
FLOATED SCREED TO MAXIMUM THICKNESS OF 30mm. APPLY WATERPROOFED GROUT,
COLOUR DARK GREY. PROVIDE DARK GREY SILICONE EXPANSION JOINTS EVERY 20m'.

B3, 30mn GRANOLITCHIC SCREED STEEL FLOATED TO A SMOOTH FINISH.

B4. APRON - 1000mm WIDE LSMPa MASS CONCRETE APRON WITH WOOD FLOATED FINISH.
APRON TO BE CAST IN ALTERNATIVE SECTIONS IN LENGTHS OF MAXIMUM 3m & TO
HAVE A 1:100 FALL AWAY FROM BUILDING.

BS, RAINWATER CHANNELS - 395 x 175mm HIGH ALLIED CONCRETE TYPE 8P PRECAST
CONCRETE RAINWATER CHANNELS IN 915mm LENGTHS WITH 230mm WIDE x 100mm
DEEP SEGMENTAL ARCH WATERWAY.

Skirtings:
CL 330 x 330 x 6mm “UNION TERRACOTA-C-330 (TES45 330 x 330)" CERAMIC FLOOR

TILES, CUT TO 75mm HIGH AND FIXED WITH ADHESIVE TO WALLS. APPLY
WATERPRODFED GROUT, COLOUR DARK GREY,

C2. 12 x 75mm HIGH GRANOLITHIC SKITING WITH WITH ROUNDED TOP EDGE.

Walls & Structure;

DI EXTERNAL WALLS - BERGENDAL BLEND SATIN FACE BRICKS IN STRETCHER
BOND WITH 1OMM WIDE X 6MM DEEP SQUARE RECESSED JOINTS

De. BRICKFORCE - BRICKFORCE TO 115 AND 230MM FOUNDATION WALLS - EVERY
2ND COURSE. SUPERSTRUCTURE WALLS - EVERY 8TH COURSE. OVER OPENINGS
FORMED IN BRICKWORK AS PER TABLE BELOW

D3, LINTOL - BERGENDAL BLEND SATIN BRICK-ON-EDGE FACE BRICK LINTOL
OVER ALL WINDOW AND DOOR OPENINGS WITH 10 X 6MM SQUARE RECESSED JOINTS

D4, DPC - 375 MICRON BLACK DPC IN WALLS AT FLOOR LEVEL AND UNDER ALL
WINDOW SILLS.

DS, INTERNAL WALLS - ONE COAT SMOOTH 15 CEMENT PLASTER FINISH OFF WITH
ONE COAT PLASCON PLASTER PRIMER (UC56) AND TWO COATS PLASCON POLVIN
WALLS & CEILINGS (EPL) PVA PAINT. COLOUR BROKEN WHITE (EPL314)

Db, INTERNAL WALLS - 150 x 150 x 3mm FIRST GRADE TILE AFRICA WMI-4 WHITE
MATT GLAZED CERAMIC TILES TO DOOR HEIGHT FIXED WITH APPROVED ADHESIVE
TO PLASTER BAKING AND WITH WHITE WATERPROOFING TILING GROUT. PROVIDE
CLEAR SILICONE SEALENT AT EDGES BETWEEN TILES AND FITTINGS.

D7. ALL EXPOSED EXPANSION JOINTS IN WALL AND FLOORS TO BE FILLED IN WITH
URDCHEM 205 POLYSULFIDE JOINT SEALANT AFTER SURFACES HAVE BEEN PRIMED
WITH URDCHEM 614 PRIMER.

Window Sills:

E1 KITCHEN INTERNAL WINDOW SILLS - 150 x 150 x 3mM FIRST GRADE TILE AFRICA
WMI-4 WHITE MATT GLAZED CERAMIC TILES FIXED WITH APPROVED ADHESIVE TO
PLASTER BACKING AND WITH WHITE WATERPROOF TILING GROUT.

£2, STORERDOMS AND TUCKSHOP INTERNAL WINDOWSILLS - 15 X 150MM NUTEC-CEMENT
WINDOW SILLS BEDDED IN 14 CEMENT MORTAR. PRIME WITH ONE COAT PLASCON
MULTI-SURFACE PRIMER (WUP1) AND APPLY TWO COATS PLASCON POLVIN WALLS &
CEILINGS (EPL) PVA PAINT. COLOUR MOLLUCA CEPLI7S).

E2. EXTERNAL - BERGENDAL SATIN BLEND FACE BRICK-ON-EDGE SLOPING SILL TO
MATCH WALLS WITH 10 X 6MM SQUARE RECESSED JOINTS

Ceiling & Cornice:

FL CORNICE - 19 X 76MM MERANTI CORNICE NAILED TO WALL AT 400MM CENTRES
MAXIMUM, SAND DOWN TO A SMOOTH FINISH, STOP WITH POLYCELL WOODFILLER,
STAIN WITH PLASCON WOODCARE STAIN (W-RANGEX(COLOUR MERANTD),APPLY ONE
COAT PLASCON WOODCARE ULTA VARNISH (X44), THINNED WITH 1:3 MINERAL
TURPENTINE (AZHI) AND APPLY TWO FINISHING COATS PLASCON WOODCARE
ULTRA (X44)> SUEDE VARNISH TO CORNICES.

F2, CEILING - 6MM EVERITE NUTEC FIBRE-CEMENT BOARDS NAILED TO 38 X 38MM
SAP BRANDERING AT 400MM CENTRES MAXIMUM WITH GALVANISED CLOUT NAILS.
PROVIDE H-PROFILE GALVANISED JOINTING STRIPS. JOINTING STRIPS TO BE
PRE-PAINTED, PRIME CEILINGS WITH ONE COAT PLASCON MULTI-SURFACE PRIMER
(WUPL) AND FINISH OFF WITH TWO COATS PLASCON POLVIN SUPER ACRYLIC (EPL)
PVA PAINT, COLOUR WHITE (EPL30). PROVIDE 80MM AEROLITE INSULATION ON
TOP DOF CEILINGS (INTERNALLY ONLY)

F3. 600 x 600mm TRAP DOOR

Roof & Facia:

Gl ROOF SHEETING - 0.58MM GALVANIZED ROOF SHEETING ON S0X76mm SAP
PURLINS AT MAXIMUM 1200MM CENTRES ON PATENT AND APPROVED
PRE-FABRICATED TRUSS SYSTEM

G2, RIDGE AND HIP FLASHINGS - 0.8MM GALVANISED SHEET IRON STANDARD
FACTORY MANUFACTURED FK3 RIDGE OR HIP FLASHING WITH GLOBALCOAT FINISH
(COLOUR TRAFFIC GREEN)

03, BARGE FLASHING OVER BARGE BOARDS AT LOUVERS - 08MM GALVANISED SHEET
IRON STANDARD FACTORY MANUFACTURED FKI3 BARGE OR GABLE FLASHING WITH
GLOBALCOAT FINISH (COLOUR TRAFFIC GREEND

04, FLASHINGS AT BOTTOM OF LOUVERS - 0.8MM GALVANISED SHEET IRON STANDARD
FACTORY MANUFACTURED FK8 HEADWALL FLASHING AND FK7 COUNTER FLASHING WITH
GLOBALCOAT FINISH (COLOUR TRAFFIC GREEND

05, FASCIAS - 10 X 225MM EVERITE NUTEC-CEMENT FASCIA BOARDS SCREW FIXED 1O
TRUSS ENDS AND COUNTER BATTEN WITH COUNTERSUNK BRASS SCREWS. BARGE
BUARDS - 210 x 210mm EVERITE SOCKETED BARGE BOARDS SCREW FIXED TO
PURLINS WITH COUNTERSUNK BRASS SCREWS. PRIME FASCIAS AND BARGE BOARDS
WITH ONE COAT PLASCON MULTI-SURFACE PRIMER (WUPT) AND FINISH OFF WITH
TWO COATS PLASCON POLVIN WALLS & CEILINGS (EPL) PVA PAINT. COLOUR
WHITE (EPL3D)

06, TRUSS SYSTEM - PATENT AND APPROVED TIMBER PRE-FABRICATED TRUSS SYSTEM AT
MAXIMUM 1100MM CENTRES WITH 20 DEGREES PITCH 50 X 76MM SAP PURLINS AT
MAXIMUM 1200MM CENTRES. 38 X 114MM SAP WALL PLATE TO BE CREOSOTE TREATED
BEFORE FIXING. TRUSS MANUFACTURER TO PROVIDE CERTIFICATE AND GUARANTEE FOR
DESIGN AND ERECTION OF TRUSSES AS WELL AS DETAILED SHOP DRAWINGS. ALL
SECTIONS IN CONTACT WITH WET TRADES TO BE CARBOLINEUM TREATED BEFORE
FIXING IN POSITION, TRUSSES TO BE SECURED TO WALLS WITH 25MM DIAMETER
GALVANISED STEEL WIRE TIES, BUILT INTO WALLS MINIMUM 6 COURSES. ALL
EXPOSED PARTS OF TRUSSES, PURLINS, ETC. TO BE SANDED SMOOTH, SEAL WITH
PLASCON KNOT SEAL (PK2), PRIME WITH ONE COAT PLASCON WOOD PRIMER <UC2)

AND APPLY TWO COATS PLASCON ENAMEL DOORS & TRIMS PAINT. COLOUR WHITE (NYD

67, GUTTERS - 100 x 100mm HIGH GUTTERS FORMED OF 0.58mM GALVANISED SHEET IRON
WITH GLOBALCDAT FINISH (COLOUR GEMSBOK SAND). ALL BRACKETS ETC, TO BE
PRE-COATED WITH GLOBALCOAT TO MATCH COLDUR OF GUTTERS.

8. DOVNPIPES - 100 DIAMETER DOWNPIPES FORMED OF 058 GALVANISED SHEET IRON
WITH GLOBALCOAT FINISH(COLOUR GEMSBOK SAND). ALL BRACKETS, ETC. TO BE
PRE-COATED TO MATCH COLOUR OF DOWNPIPES.

Fittings:

(D, "ANVIL CODE BTGI006" FLOOR STANDING LPG GAS OPERATED SIX STAGGERED

®.

.

ao.

12).

OPEN BURNER TYPE BOILING TABLE, 1295mm LONG x 830mm WIDE x 830mm HIGH
WITH CAST IRON SUPPORT GRATES, EPOXY POVDER COATED FRAMEWORK AND
TUBULAR LEGS, EACH BURNER INDIVIDUALLY CONTRLOLED BY CONTROL VALVES
AND WITH A TOTAL DUTPUT DF 108000 BTU/HOUR.

. 'DMNI CATERING EQUIPMENT MANUFACTURERS® STAINLESS STEEL PLAIN TOP TABLE
1700 x 760 x 900mm HIGH, MOUNTED ON EPOXY POWDER COATED TABULUR LEGS,
SOLID STAILESS STEEL SHELFS BELOW AND FITTED WITH TWO STAINLESS STEEL
DRAWERS ONE OF WHICH WILL HAVE TWD DIVIDERS,

. ‘DMNI CATERING EQUIPMENT MANUFACTURERS" STAINLESS STEEL TABLE WITHISOmm
REAR SPLASHBACK, 1700 x 760 x 900mm HIGH, MOUNTED ON EPOXY POWDER COATED
TUBULAR LEGS AND WITH TUBULAR STAINLESS STEEL SHELF BELDV.

. ‘DMNI CATERING EQUIPMENT MANUFACTURERS® STAINLESS STEEL DOUBLE BOWL POT
SINK WITH TWD CENTRE BOWLS AND WITH 150mm REAR AND RIGHTSIDE
SPLASHBACKS, 1700 x 760 x 900mm HIGH, MOUNTED ON EPOXY POWDER COATED
TUBULAR LEGS AND WITH TUBULAR STAINLESS STEEL SHELF BELOV.

. ‘DMNI CATERING EQUIPMENT MANUFACTURERS CODE KUSM301007" INSECT
EXTERMINATOR 630mm LONG x 75mm DEEP x 360mm HIGH, 0.4kV, 230V,
408kg, WITH 2 x 20W HIGH ATTRACTION BLACK LIGHTS, ELECTRD PLATED
EXTERMINATOR GRIDS, ANODISED ALUMINIUM FINISH AND COERAGE APPROXIMATELY
Sl

). FLOOR STANDING PLATFORM SCALE, 295 x 215mm, 300kg CAPACITY x S0gnm

INCREMENTS, DIGITAL READOUT AND WITH BATTERY/MAINS - 230V,

). "OMNI CATERING EQUIPMENT MANUFACTURERS CODE STEQI008RO" FOUR TIER

VEGETABLE RACK, 915mm LONG x 530mm DEEP x 1670mm HIGH .

"OMNI CATERING EQUIPMENT MANUFACTURERS CODE QSUCO905B1" FOUR TIER
STAINLESS STEEL SHELVING SYSTEM, 905mm LONG x 455mm DEEP x1830mm HIGH.

"OMNI CATERING EQUIPMENT MANUFACTURERS CODE REFR400350" SLIDING GLASS TOP
CHEST FREEZER, 1320mm LONG X 600mm DEEP x 875mm HIGH WITH A CAPACITY OF
520 LITRES AND WITH FIVE REMOVABLE BASKETS.

"OMNI CATERING EQUIPMENT MANUFACTURERS CODE REFR3002P0" SLIDING
GLASSDOOR BOTTLE COOLER, 1360mm LONG X 649mm DEEP x 1980mm HIGH
WITH A CAPACITY OF 920 LITRES.

. 1600 x 1600mm STAINLESS STEEL CEILING MOUNTED CYCLOVENT TYPE CANOPY WITH

FILTER 220V FAN MOTOR, 400mm DIAMETER SILENCER, 400mm DIAMETER FLUE
PIPES AND 90 DEGREE BEND.

‘AMANA" HEAVY DUTY INDUSTRIAL 1000W MICROWAVE, 375mm LONG x 549mm DEEP
x 903mm HIGH WITH A CAPACITY OF 34 LITRES.

Fixed Fittings

[1, GENERAL NOTES ON FLOOR AND WALL CUPBOARDS:

2 F

I3 F

4 F

IS F

6. 3

7 F

% INTERIOR PARTS OF CARCASSES, SHELVES, BOTTOMS, ETC. TO BE I6mm THICK
INTERIOR GRADE PARTICLE BOARD WITH WHITE MELAMINE DECORATIVE LAMINATE
TO ALL EXPOSED FLAT SURFACES, ALL EXPOSEDADGES TO BE FITTED WITH 3.2mm
WHITE MELAMINE EDGE STRIPS. ALL CARCASSES TO BE FITTED AT BACK WITH 6nm
THICK WHITE MASONITE BACKING.

* ALL EXPOSED PARTS OF CARCASSES, SHELVES, ETC. TO BE l6mm THGICK
INTERIOR GRADE PARTICLE BOARD WITH VANCOUVER MAPLE MELAMINE DECORATIVE
LAMINATE TO ALL EXPOSED FLAT SURFACES.

ALL EXPOSED EDGES TO BE FITTED WITH 32mm VANCOUVER MAPLE MASONITE EDGE
STRIPS,

*KICKPLATES TO BE 16mm THICK INTERIOR GRADE PARTICLE BOARD WITH VANCOUVER
MAPLE RENOLIT DECORATIVE LAMINATE TO ALL EXPOSED SURFACES.

¥T0PS OF FLOOR UNITS TO BE 32mm THICK BISONBOARD INTERIOR GRADE PARTICLE
BOARD WITH ONE LONG POSTFORM LEADING EDGE LAMINATED WITH Imm THICK
VANCOUVER MAPLE FORMICA DECORATIVE LAMINATE.

*ALL BUTT EDGES AND EDGES AGAINST WALLS TO BE SEALED WITH SILICONE
SEALENT, HINGES TO BE HETTICH TYPE AND DRAWER RUNNERS TO BE S00mm LONG
METAL TYPE FR602 WITH NYLON RUNNERS, ALL UNITS TO BE SUPPLIED AND
INSTALLED COMPLETE WITH APPROVED HANDLES, HIGES, AND OTHER

[RONMONGERY, SAMPLES OF ALL IRONMONGERY TO BE PROVIDED TO THE PRINCIPAL
AGENT FOR APROVAL BEFORE FITTING THEREOF COMMENCE.

¥ ALL FLOOR AND WALL CUPBUARDS SPECIFIED HEREUNDER TO BE AS MANUFACTURED
BY CUPBOARD CONNECTIONS OR SIMILAR APPROVED.

LOOR CUPBOARD TYPE F430, 450 x 550 x 880mm HIGH SUPPLIED AND INSTALLED
COMPLETE WITH TOP.

LOOR CUPBOARD TYPE F900, 900 x 550 x 880mm HIGH SUPPLIED AND INSTALLED
COMPLETE WITH TOP.

LOOR CUPBOARD TYPE F1200, 1200 x 530 x 880mm HIGH SUPPLIED AND INSTALLED
COMPLETE WITH TOP

LOOR DRAVWER CUPBOARD TYPE F450/4, 450 x 530 x 880mm HIGH WITH FOUR
DRAWERS SUPPLIED AND ISTALLED COMPLETE WITH TOP.

2mm THICK BISONBOARD INTERIOR GRADE PARTICLE BOARD WITH TWO LONG
POSTFORMED LEADING EDGES AND LAMINATED WITH Imm THICK VANCOUVER MAPLE
FORMICA DECORATIVE LAMINATE SCREWED FROM UNDER SIDE TO THREE 30x 30 x 3mm
MILD STEEL HOLLOW SEDTION THICK TRIANGULAR BRACKETS, EACH WITH 500 x 500mm
EQUAL SIDES AND CLOSED ENDS, EACH BRACKET TO BE WALLS WITH AT LEAST THREE
MO x 110mm LONG SLEEVED MASONRY ANCHOR BOLTS. BRACKETS TO BE PRIMED WITH
ONE COAT PLASCON METAL PRIMER <UCS0D) AND FINISHED OFF WITH TWO CDATS
PLASCON ENAMEL DOORS & TRIMS HIGH GLOSS ENAMEL PAINT-COLOUR WHITE (NYD)
IVE ROWS OF 19mm THICK LAMINATEDSA PINE SHELVING, 300mm WIDE SHELCO
EXPOSY POWER COATED STEEL BRACKETS. BRACKETS TO BE FIXED TO 1829mm LONG
DOUBLE SLOTTED EPOXY POWDER COATED SHELCO TYPE FT6 WALL BANDS, PLUGGED
T0 WALLS AT MAXIMUM 600mm C/C. SAND DOWN TO A SMOOTHFINISH, STOP WITH
POLYCELL WOODFILLER, APPLY ONE COAT PLASCON WOODCARE ULTRA VARNISH (X44)
THINNED WITH 1:3 MINERAL TURPETINE (AZHL> AND THEN APPLY TWD FINISHING
COATS PLASCON WOODCARE CLEAR ULTRA (X44) SUEDE VARNISH TO SHELVES.

Miscellaneous

JL 9Kg DCP FIRE EXTINGUISHER FITTED TO 400 x 200 x 22mm THICK MERANTI
BACKPLATE WITH CHAMFERED EDGES. SAND DOWN TO A SMOOTH FINISH, STOP
WITH POLYCELL WOODFILLER, APPLY ONE COAT PLASCON WOODCARE ULTRA (X44)
SUEDE VARNISH THINNED WITH 1:3 MINERAL TURPENTINE (AZHI) AND THEN
APPLY TWO FINISHING COATS PLASCON WOODCARE ULTRA (X44) SUEDE VARNISH
TO BACK PLATE. PROVIDE 150 x 150mm UNION ALS066-ED6/2AS ALUMINIUM
RED DOWN ARROW SIGN ABOVE FIRE EXTINGUISHER.

J?. S5Kg CO* FIRE EXTINGUISHER FITTED TO 400 x 200 x 22mm THICK MERANTI
BACKPLTE WITH CHAMFERED EDGES. SAND DOWN TO A SMOOTH FINISH, STOP
WITH POLYCELL WOODFILLER, APPLY ONE CODAT PLASCON WOODCARE ULTRA
(X44) SUEDE VARNISH THINNED WITH 1:3 MINERAL TURPENTINE (AZHLD) AND
THEN APPLY TWO FINISHING COATS PLASCON WOODCARE ULTRA (X44) SUEDE
VARNISH TO BACKPLATE. PROVIDE 150 x 150mM UNION ALS066-E06/2AS
ALUMINIUM FIRE EXTINGUISHER SIGN AND UNION ALS066-E08/2AS ALUMINIUM
RED DOWN ARROW SIGN ABOVE FIRE EXTINGUISHER.

J3. S

AFEX FIRE HOSE REEL WITH 30m HOSE. SUPPLY 152 x 152 x 3mm THICK UNION

ALS066-06ASENS ALUMINIUM ENGRAVED RED FIRE HOSE REEL SIGN AND UNION
AIS066-06ASE08 ALUMINIUM ENGRAVED RED DOWN ARROW SIGN ABOVE FIRE HOSE
REEL. WATER SUPPLY IN BUILDINGS TO FIRE HOSE REELS TO BE 25mm
GALVANISED MILD STEEL. DEGREASE EXPOSED PARTS OF PIPES WITH PLASCON
AQUASOLV DEGREASER (GRD), REMOVE ANY RUST WITH PLASCON RUST REMOVER
(RRD), PRIME WITH PLASCON METAL PRIMER (UCS0D> AND APPLY TWO COATS
PLASCON ENAMEL DOORS & TRIMS (G-RANGE) PAINT COLOUR IVORY (G374). PROVIDE
150 x150mm UNION ALS066-E05/2AS ALUMINIUM FIRE HOSE REEL SIGN AND

UNION ALS066-E08/2AS ALUMINIUM RED DOWN ARRDW SIGN ABOVE FIRE HOSE REEL.

J4 G

AS INSTALLATION BY SPECIALIST INCLUDING ALL NECESSARY PIPEWORK,

SAFETY VALVES, 2x19Kg GAS BOTTLES, STEEL CAGE AND SAFETY SIGNAGE.

NOTE: ALL SEWER
RETICULATION
10 CIVIL ENGINEER'S
SPECIFICATIONS

*

ALL DIMENSIONS TO BE CHECKED ON SITE BEFORE ANY WORK
IS PUT IN HAND.

ALLE MATES MOET OP TERREIN NAGEGAAN WORD ALVORENS
WERK IN AANVANG NEEM.

COPYRIGHT RESERVED / KOPIEREG VOORBEHOU

ALL WORK TO COMPLY TO LOCAL MUNICIPAL BY-LAWS.

ALLE WERK MOET VOLDOEN AAN PLAASLIKE STADSRAADS-
REGULASIES.

*
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IS PUT IN HAND.

ALLE MATES MOET OP TERREIN NAGEGAAN WORD ALVORENS
WERK IN AANVANG NEEM.
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CONCRETE MIXTURE 5:4:1

SCREED MIXTURE 5:1

FLOOR COVERINGS TO OWNER'S CHOICE.

TRUSSES 740 C/C,FIXED TO WALLS WITH 2mmx4mm o WIRE
BUILT INTO WALLS.

TIE BEAMS 152mmx38mm. RAFTERS 114mmx38mm.
76mmx38mm WALL PLATES.

6mm GYPSUM BOARD CEILINGS

100mm GUTTER 76mm o DOWNPIPES.

READ DIMENSIONS IN PREFARENCE

TO SCALING

ALL GRADE 6 TIMBER TO COMPLY WITH S.A.B.S. STANDARDS

DRAINAGE NOTES:

SOIL DRAIN 100 o P.V.C.
WASTEPIPES 38 & 52mm o P.V.C.
VENTPIPES 100mm o P.V.C.
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OF DIRECTION

SEWER PIPE UNDER BUILDING TO BE
ENCASED WITH 100mm THICK CONRETE

GLASS IN WINDOWS:
0-0,75 m 3mm
0,7 m =156 m 4mm
1,60 m =20 m 6mm

SLIDING DOORS 6,5mm SAFETY GLASS & MARKER
SKUIFDEURE 6,5mm  VEILIGHEIDS GLAS EN MERKERS
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NORTHERN CAPE PROVINCE
DEPARTMENT OF
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QUANTITY QUANTITY QUANTITY €0 - &
W|NDOW NO. | wio WaLL TYpE - 230 BRICK - W|NDOW NO. | ws WAL TYPE — 230 BRICK - WNDOW No. W6 waLL TYpE 230 BRICK . . i S I f
D o
e NI § —=— 32x44mm SA 300x22mm Lominated
LOCATION Kitchen, Waiting area, Sick, Store and| copE — C2F LOCATION Classrooms CODE — SS833 LOCATION Classrooms and Boys and Girls toilets| CODE — SS31 N Pine frame, SA Pine shelves,
Print room D14 e T
: <~ @ 700mm c/c
Purpose-made Roll-a-door Size 1800x1220mm =
FRAME 1022x949mm  Steel Frame painted. FRAME 987x1445mm Steel Frame painted. FRAME 987x511mm Steel Frame painted. (All to to manufacturer specification with rubber gasket at the bottom G
— T ]
Handle and lockset to manufacturer specification < Finish with two cdalks eqqshell
FRAME |-'|N|S|-| Gloss enamel painted Gloss enamel painted FRAME FINISH Gloss enamel painted % § olyurethane varibh Qi]@mumd‘
o
4mm Clear float glass, except for sick room Smm Clear float glass, L = I /
GLAZING T : GLAZI 4mm Clear float glass puttied in ~
N (obscure glazed) puttied in with steel window putty. puttied in with steel window putty. N with steel window putty. = — —— 32x44mn SA —=—-
¢! ﬁ Pine frame
EXTERNAL — Face Brick EXTERNAL — Face Brick EXTERNAL — Face Brick SECTION @ 700mm c/c mox.
ciLL INTERNAL — Plaster window cil INTERNAL — Plaster window cil CiLL INTERNAL — Plaster window cil S ELEVATION
32x44 SA. Pine frames fixed o wall with 3 masonary anchors per frome.
B.BARS On opening and fixed sections to On opening and fixed sections to B.BARS On opening and fixed sections to
this window type. this window type. this window type. PLAN (similar to plan of DT41B)
FINISH: Gloss enamel painted. Gloss enamel painted. FINISH: Gloss enamel painted. DETAIL NO: SCALE: DETAIL BESCRIPTION:
1575
32 32
Fanit i e 3 1511 2 1524 A 32 3
3| ( 1 762 |, 162 N IE R a1
o # %L / /
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<> L] <% FrL L S‘;Lk L L4
DOOR No D9 WALL| HAND DOOR No D1 WALL| HAND DOOR No D7 WALL HAND DOOR No D2 WALL| HAND  |DOOR No D6 WALL| HAND
QUANTITY 2 LH [ R QUANTITY ) LH | R QUANTITY 9 [ re QUANTITY 3 H [ RH QUANTITY 2 LH [ Rl
CODE NONE a0t | cone NONE 20T [ LocAmON oG el 2 | coe NONE L5 | cope NONE 2000
LOCATION Kitchen toflets, KITCHEN LOCATION STORE_ROOMS DOOR CLIP44 SHOPFRONT SYSTEM LOCATION  |CLERK'S OFFICE, KITCHEN, TOILET, STATIONARY AND STORE ROOMS. LOCATION | Shower & toilets room
DOOR DOOR TYPE CKS: 44mm Framed Ledged & Braced batten door DOOR DOOR TYPE CKS: 44mm Framed Ledged & Braced batten door DOUBLE HINGED ALUMINIUM DOOR QTY x2 (762x2134MM HIGH)
863x2032mm high: 44x150mm to rail, stiles 16x150mm middle ledge & braces 511x2032mm  high: 44x150mm to rail, stiles 16x150mm middle ledge & braces 638 LAMINATED SAFETY GLASS IN NEOPRENE CHANNEL DOOR 2032x813x40mm internal quality Solid flush panel door with DOOR 1882x813x40mm internal quality semi solid flush panel door with
22x230mm bottom rail filled in with 22mm V—joint one side boarding & covered 22x230mm  bottom rail filled in with 22mm V—joint one side boarding & covered ’ q both sid d 2 led ed .
. : . . . . . X . . . . approved veneer botn sides an concealed edges. hardboard both sides and 2 concealed edges.
on other side with 6mm plywood with veneer to match door let into & including on other side with 6mm plywood with veneer to match door let into & including )
rert;?etgtsiog\\ r‘gtuend Inside 864x300x1.6mm satin finished stainless steel rergfetitsioﬁ“ ‘rgtuend Inside 864x300x1.6mm satin finished stainless steel FRAME 2134x1524mm BRONZE ANODISED ALUMINIUM. FRAME STANDARD PRESSED STEEL (1.2mm THICK) SINGLE IRAM VSWTTAHNDZAREA\ER%SFS}E—{[\)NggSEE%()(156?%&%?56225%6& SoL REBATE DOOR
P P P P WITH 2 PAIR OF HINGES TO SUIT 813x2032x40mm SGL REBATE DOOR x xaumm
FRAME STANDARD PRESSED STEEL (1.2mm THICK) SINGLE FRAME STANDARD PRESSED STEEL (1.2mm THICK) SINGLE DOOR HNlSH BRONZE ANODISED ALUMINIUM DOOR FINISH |3 Cocts clear varnish. DOOR FINISH | GLOSS ENAMEL PAINT
WITH 2 PAIR OF HINGES TO SUIT 813x2032x40mm SGL REBATE DOOR WITH 2 PAIR OF HINGES TO SUIT 813x2032x40mm SGL REBATE DOOR on wood.
DOOR FINISH | 5 Coots cleor vornish. DOOR FINISH | 5 Coots clear varnish. FRAME FINISH| BRONZE ANODISED ALUMINIUM FRAME FINISH| GLOSS ENAMEL PAINT. FRAME FINISH| =0 0 E e Seepp e PACTORY CORTED
FRAME FINISH| GLOSS ENAMEL PAINT. FRAME FINISH| GLOSS ENAMEL PAINT.
m - Face brick WALL - Face brick yYA'!'LE - Face Brick ALL - PLASTER WA‘LE_ - PLASTER
= Pushfork with ] W6
ping chrome plated Standard I 01
® pushbutton flushvalve % o
s ||
S
— SHR
359 —
FFL FFL ( ;I
~ A4 ‘
293 (05 of) Jas| I 810 110
" ROOF -
H ITE PORCELAIN ENAMELLED BASIN : \aal San itaryware vitreous china 510 , 0Smm W SUITE: Waal Sanitaryware vitreous china "Afsan" low level S0P cutlet washdown pan. Waal . . " 3
rounded "Hibisaus" basin with three semi-pundhed taphdles, integrated overflow, nd anitaryware vitreous china "Hibiscus Blite Yandal Proof " low level dstern (aode A LOORS: Non-slip white .SHO‘.’"EF-'—”OH'C ﬂ.oor Hes -.A;lthhg.’!.t-greygl'of.lt_. i -
0.6 mm Thick GO\VGNSEd corrugoted iron roof NAME: dhainstay hole through the centre Seml—pu’?‘\[ﬁed taphpde. ? NAME: gom;\gewwm frtgntpush butt';n, lid, ﬁfmten\;and |ZN‘E\/E| fush p‘pe_t ( T8 NAME: ;ﬁzﬂif;r:;::rm:t;r:sn;ﬂs:::amewmﬂangsunent?ers»dg;\—mde‘.=etv- hiteVC
sheeting (2275 spelter) laid to manufacturers specification to
0.6mm thick galvanised rid ing 450mm girth . . . ,
i T QUIANISEC T coppmg o or LOCATION: | 1o)LTs LOCATION: | 1o1LETS LOCATION: | JANITOR'S SHOWER ROOM
a 27 degree pitch
2 16280 76x50mm SA Pine purlins and " WHB " We " SHOWER
i 76x76mm SA. Pine splayed eaves purlins ITEM: ITEM: ITEM:
1200 1200 |, 1200 1200 1200 1200 1200 1200 1200 |, 1200 1200 1200 1200 38§
! Pre — Fabricated roof truss system at mox. COLOUR: To be specified COLOUR: To be specified COLOUR: To be specified
1 060mm centres on
:; \\ ! 100mm  Thick Class Fibre insulation on NO. OF: 9 NO. OF: ’ NO. OF: 9
= 3 114 x 38 mm SA Pine Wall plate treated ith : : : :
L \ \ a Carbolinium sedler to all sides prior to fixing on (05) Single Taphole Bosin M\xe.r 293 Carina COBRA WATERTECH or simisr spproved Show er Set 332858026-065. Cormplete with 2,
— FITTING: S‘[y\@ Chrome Plated & (01) Smg\e .Tcpho\e ) Toilet Flushvalve FM3.402 by COBRA FITTING: taps(hot &.cold), fanges, shower arm 026 and-head 065,
- l / Basin Mixer 505-21 Elbow Action Pillarta FITTING o
= / A p ’ WATERTECH or similar approved.
= Y/ by COBRA WATERTECH or similar approved.
e / DETAIL NO: SCALE: DETAIL DESCRIPTION:
- y = 225 x 0.5 mm Thick galvanised pressed profiled
= N \ E metal fascia board with connecting clip brackets N/A NTS SANITARY SCHEDULE
—f— \ =11 and coverstrips — to be fixed to manufacturers
=3 /> Specification or equal approved.
—— L/
N /
3 /|
:; NERRN N ES-— \- SR Ha SR N S — — S T E— - NOTES
% \ CE! TRUSS DESIGN: /
- \\ % A Certificate stating that the trusses have been designed in
2 N , accordance with SABS 0160 & 0163 shall be provided to Architect (10x) 44x22mm Hardwood
—— // through the Contractor & is to be signed by the Engineer slats with splayed top
~ / 550 edges screwed to 40x20x2mm
= / . .
- / 2.5mm Dia galvanised wire purlin ties 900mm girth tightly bound around M/S Box section rail with
i N at intervals of purlins and rafter 100x100x150mm pockets S/S Self tapping screws.
N . : ) in brickwork.
= \ Provide hurricane clips at eaves
= \ -
L N ~ | @M 7D CIN T 77 (71 (7T (7))
. / // Exposed rafters at roof overhangs and Zviwxd?dx WSTDC;CE@/E plate \4 = g |g 44x19mm Hardwood fascia.
= v/ covered stoep to be treated with o wood primer coat: \ Closed ends.
- one undercoat and two coats of enamel paint
— Position of Top & Bottom bracing
in rgof trusses N B 6mm Flat S/S stiffener
Roof overhang s jv\ welded to horizontal & o
— vertical box section. Q
ROOf Plan 50x50x2mm M/S Box section rail.
Socoa loe 1 100 A

40x20x2mm M/S box section.

10mm dia. £23 M/S rawlbolt.

Closed ends.
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EXISTING ROOF STRUCTURE

E2 £ES
paint paint

window height level

L

£2 £2
paint

paint

2100 level

Top of RC 00.0

SOUTH ELEVATION
Scale 1:100

EXISTNG ROOF STRUCTURE

£2 £2
paint

EXISTING ROOF STRUCTURE

plaster & paint

£2
paint

facebrick

NORTH ELEVATION
Scale 1:100

GABLE END WALLS
270 mm Cavity wall with two half brick skins tied
together with butterfly wire ties.
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NUTRITION CENTRE PLAN

Scale 1:100

6020

match e;istmg

window height level

facebrick

. Dpc.

paint

b

1 2550 level

Covered
Stoep

2400

99. 980

Top of RC 00.0

s

L

Ngl.

WEST ELEVATION
Scale 1:100

wall plate height level

2975 level

window height level

paint

2405 level

facebrick

TR

Top of RC 00.0

EAST ELEVATION

Scale 1:100

match existing

225 x 0.5 mm Thick galvanised pressed profiled

metal fascia board with connecting clip brackets

and coverstrips - to be fixed to monufacturers

Specification or equal approved.

Standard facebrick work in stretcher bond with d

joints o be 10 mm deep square recessed or

plaster and paint finish ( Micatex ) as specified.

Exposed rafters at roof overhangs and

covered stoep to be treated with

two coats Carbolinium Sealant,

225¢12mm Nutec—cement building planks with with counter sunk brass
screws, Fascia board to be sealed allround with primer coat before fixed
and fitted with standard metal H-profile at joints and comers.

Stop screw heads, pre-pare and apply undercoat and two coats of.
emulsion paint to manufacturers specification.

wall plate height level f wall plate height level
2975 level 2975 level
window height level l e
2405 level B — window height level
L Cove’,ed 2100 level
KITCHEN ST O Stoep
™
Vinyl Floor Tiles DINNING HALL Vinyl Floor Tiles 100.000 EXTI
Top of RC 00.0 Ope. Dpc. Top of RC 00.0
I'Emh;ﬂﬂ 700 x 250 mm Thick concrete - N —

Section A-A
Scale 1:100

Strip foundation { 15 MPa ).

700 x 250 mm Thick concrete
Strip foundation ( 15 MPa ).

match existing

225 x 0.5 mm Thick qalvanised pressed profiled

metal foscio board with connecting clip brackets

and coverstrips — to be fixed to manufacturers

Specification or equal approved.

Standard facebrick work in stretcher bond with dll

joints to be 10 mm deep square recessed or

plasler and paint finish ( Micatex ) as specified.

Exposed rafters at roof overhangs and

covered stoep to be treated with

two coats Carbolinium Sealant,

225¢12mm Nutec—cement building planks with with counter sunk brass
screws. Fascia board to be sealed allround with primer coat before fixed
and fitted with standard metal H-profile at joints and comers.

Stop screw heads, pre-pare and apply undercoat and two coats of.
' emulsion paint to manufacturers specification.
wall plate height level
2975 level
DINNING HALL | Covered g;g%t)lvevvﬁlght level
Dpcotoep
Dpe.  §
Dpe. Viny Floor Tiles Dp .
op of RC 00.0
[
Bl L—Dado in Classrooms to be 44
E%" - painted in a darker colour. ’ P,;Elf.? PSR
Colour to be determined on site.
700 x 250 mm Thick concrete FLOOR
Strip foundation ( 15 WPa ). & 3000 64« 12 mm Thick Meronti skirting bord with
12 mm Quarter round nailed to wall. All nails to be punched and filled.
Sectlon B_B 300x300x 2.5mm Thick Semi-Tflexible vinyl floor tiles, allow for two colour pattern on
25 mm Thick cement screed on
. 80 mm Thick concrete surface bed on
scale 1 .1 00 25 mm Thick riversand blinding
250 MICRON Polithane waterproofing membrane-GUNPLAS UBS GREEN- Al side over laps
sealed with ~ GUNPLAS ™ — Sensitive tape on
Compacted ground filing in layers of
ROOF NOTES: maximum 150 mm thick ( 95 % ASHTO ).
Corrugatted roof sheeting (0,6mm) nailed to 75x75x20x2,5mm thick lip channel 15 mm Thick Bitumen impregnated insulation
Purlins. o board between edge of surface bed not
E(?&l\lﬂgoz\go()ljnﬁ%i(ﬂézvf)zég);?ftr:l::?ntghlggl<|)_LIJF:1F"J|Ed channel bolted to exceeding 300 mm thick and brick walls.
’ POISONNG - of ground against termites , all
100X100X0,3mm hollow square cast in 450x450x700mm concrete pad external foundation walls , foundations ) concrete
surface beds with — CHLORDANE HEPTACHLOR

25mm thick floor screed on 75mm concrete bed laid on DPM compact hardcore
filling to 300 layers to 95% MOODASHTOO

ALDRIN or other approved to comply with
SABS 0124, with 25mm thick riversand over poison
PROVIDE — A Certificate for poisoning of ground to the Department

*

ALL DIMENSIONS TO BE CHECKED ON SITE BEFORE ANY WORK
IS PUT IN HAND.

ALLE MATES MOET OP TERREIN NAGEGAAN WORD ALVORENS
WERK IN AANVANG NEEM.

COPYRIGHT RESERVED / KOPIEREG VOORBEHOU

ALL WORK TO COMPLY TO LOCAL MUNICIPAL BY-LAWS.

ALLE WERK MOET VOLDOEN AAN PLAASLIKE STADSRAADS-
REGULASIES.
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NOTES:

CONCRETE MIXTURE 5:4:1

SCREED MIXTURE 5:1

FLOOR COVERINGS TO OWNER’S CHOICE.

TRUSSES 740 C/C,FIXED TO WALLS WITH 2mmx4mm o WIRE
BUILT INTO WALLS.

TIE BEAMS 152mmx38mm. RAFTERS 114mmx38mm.
76mmx38mm WALL PLATES.

6mm GYPSUM BOARD CEILINGS

100mm GUTTER 76mm o DOWNPIPES.

READ DIMENSIONS IN PREFARENCE

TO SCALING

ALL GRADE 6 TIMBER TO COMPLY WITH S.A.B.S. STANDARDS

DRAINAGE NOTES:

SOIL DRAIN 100 o P.V.C.
WASTEPIPES 38 & 52mm o P.V.C.
VENTPIPES 100mm o P.V.C.

IE's AT EVERY BENT AND CHANGE
OF DIRECTION

SEWER PIPE UNDER BUILDING TO BE
ENCASED WITH 100mm THICK CONRETE

GLASS IN WINDOWS:
0-0,75 m 3mm
0,7 m =156 m 4mm
1.0 m =20 m 6mm

SLIDING DOORS 6,5mm SAFETY GLASS & MARKER
SKUIFDEURE 6,5mm  VEILIGHEIDS GLAS EN MERKERS
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