



the dr&pw

Department:
Roads and Public Works
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

SUBJECT:

**CONSTRUCTION OF NEW NURSING COLLEGE PHASE 1 (STUDEN
ACCOMMODATION)**

DRPW 032/2016

EXPIRY DATE: 21 NOVEMBER 2016

CLOSING DATE: 22 AUGUST 2016

VALIDITY PERIOD: 90 DAYS

No	Company Name	Amount
1	Enza Construction	R 193,797,502.73
2	Motar-Engil Africa	R 195,549,000.00
3	Base Major Construction	R 161,421,286.75
4	NMC JV	R 179,964,737.32
5	Trencon Construction (PTY) Ltd	R 179,964,737.32
6	Clear Choice Builders (PTY) Ltd	R 180,904,904.57
7	Schauman JV	R 190,498,982.00
8	Murray & Dikson Construction (PTY)Ltd	R 175,298,427.70
9	Ruwacon (PTY) Ltd	R 171,067,579.43
10	Sunrise Electrical Wholesalers	R 187,377,911.97
11	Aveng Grinaker – LTA	R 188,259,348.80
12	Raubex Building (PTY) Ltd	R 194,447,110.00
13	CTM Building Construction	R 202,707,397.58
14	Uniq Holdings Inc	R 170,072,832.07
15	Siya Zama GVK Building & Renovations	R 189,753,051.16
16	Motheo Construction	R 172,729,394.57
17	Sizampilo Projects	R 137,850,000.00

Regards

**ACQUISITION MANAGEMENT UNIT
(SUPPLY CHAIN MANAGEMENT)**